Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Engineer's Estimate R.L Alia Company Ceccanti, Inc Work Construction, LL.C
107 Williams Ave S 4116 Brookdale Rd. E 8525 152nd Ave NE
Renton, WA 98057 Tacoma, WA 98446 Redmond, WA 98052
Item | Sec.
No. | No. |item Description Qty. Unit | Unit Price Total Price Unit Price Tofal Price Unit Price Total Price Unit Price Total Price
1 1-04 |Minor Changes 1 Eq. Adj{ 30,000.00 % 30,000.00 30,000.00 | 30,000.00 30,000.00 | § 30,000.00 30,000.00 | $ 30,000.00
2 1-07 |Property Restoration 1 Eq. Adj{ 26,500.00|$ 26,500.00 26,500.00] % 26,500.00 26,500.00 | $ 26,500.00 26,500.00 | $ 26,500.00
3 1-07 |Utility Potholing 35 EA 300.00 | $ 10,500.00 20.00 | $ 700.00 200.00 | $ 7,000.00 75.20 | $ 2,632.00
4 1-09 |Mobilization . 1 LS 274,935.25 | $ 274,953.25 85,000.00 | § 85,000.00 50,000.00 | $ 50,000.00 121,385.00 | § 121,385.00
5 1-09 |Construction Site Sign(s) 4 EA 650.00 | $ 2,600.00 100.00 | $ 400.00 600.00 | $ 2,400.00 395.00{ $ 1,580.00
6 1-10 |Traffic Control Supervisor 1 LS 25,000.00 | $ 25,000.00 5,000.00 | $ 5,000.00 50,000.00 [ $ 50,000.00 47,125.00 | $ 47,125.00
7 1-10 |Traffic Control Labor (Min. Bid $32.50 per hour) 3360 HR 41.00 | $ 137,760.00 39.00 | § 131,040.00 34.00 | $ 114,240.00 4380 $ 147,168.00
8 1-10 |Portable Changeable Message Sign 145 Day 100.00 | $ 14,500.00 5000 | § 7,250.00 5001| 8 725.00 127.00 | § 18,415.00
9 2-02 {Removal of Structures and Obstructions 1 LS 10,000.00 | $ 10,000.00 5,000.00 | $ 5,000.00 50,000.00 | $ 50,000.00 6,570.00 | $ 6,570.00
10 | 2-02 |Removal of Asphalt Pavement Including Sawcut | 6095 SY 9.00} 9% 54,855.00 10.00 | 60,950.00 15.00 | $ 91,425.00 1951 9% 11,885.25
Removal of Cement Concrete Pavement
11 | 2-02 jincluding Sawcut 1900 SY 15.00 | $ 28,500.00 15.00 | $ 28,500.00 15.00 | $ 28,500.00 970 § 18,430.00
Removal of Cement Concrete Sidewalk and
12 | 2-02 |Driveway Aprons 475 SY 20,00 | $ 9,500.00 200 | $ 950.00 15.00 | $ 7,125.00 18.85 [ $ 8,953.75
13 | 2-02 |Removal of Curb and Gutter 1025 LF 20.00 | $ 20,500.00 1.00[$ 1,025.00 400 | $ 4,100.00 3.001% 3,075.00
14 | 2-02 |Remove Tree 1 EA 1,200.00 | $ 1,200.00 1,000.00 | $ 1,000.00 500.00 | § 500.00 425.00 | $ 425.00
15 | 2-02 |Removal of Hydrant Assembly 9 EA 1,000.00 { $ 9,000.00 200.00 | $ 1,800.00 400.00 | $ 3,600.00 260.00 | $ 2,340.00
16 | 2-02 |Removal of Gate Valve Box 22 EA 500.00 { $ 11,000.00 10.00 | $ 220.00 100.00 | $ 2,200.00 49.00 | $ 1,078.00
17 | 2-03 |Roadway Excavation Including Haul 3440 CY 2000 $ 68,800.00 7.001% 24,080.00 1500 $ 51,600.00 8101 % 27,864.00
Unsuitable Foundation Excavation including
18 | 2-03 |Haul 735 CcY 25.00 1 $ 18,375.00 4.00 |9 2,940.00 15.00 | $ 11,025.00 810 | $ 5,953.50
19 | 2-03 |Gravel Borrow Including Haul 1325 | TON 20.00 | $ 26,500.00 10.00 | $ 13,250.00 16.00 | $ 21,200.00 8.55]% 12,653.76
20 | 2-06 |Subgrade Preparation 15280 SY 25018 38,200.00 50019 76,400.00 200] 8% 30,560.00 2601} % 39,728.00
21 | 4-04 |Crushed Surfacing Top Course 2235 | TON 2200 $ 49,170.00 12.00 ] 26,820.00 16.00 | $ 35,760.00 10.951] $ 24,473.25
22 | 4-04 |Crushed Surfacing Base Course 3100 | TON 2000 | $ 62,000.00 12.00 | § 37,200.00 16.00 | $ 49,600.00 1095 | $ 33,945.00
23 | 5-04 |HMA Class B 3980 | TON 80.00 | & 318,400.00 90.001 % 358,200.00 83.00 [ § 330,340.00 - 84.001 $ 334,320.00
24 | 5-04 |HMA Class B Modified 250 TON 80.00 | $ 20,000.00 90.00 | § 22,500.00 82.00 [ $ 20,500.00 110.00 | $ 27,500.00
25 | 5-04 [HMA Class G 2200 | TON 75.00 | § 165,000.00 90.00 | $ 198,000.00 79.00 | $ 173,800.00 84.20 | § 185,240.00
26 | 5-04 [HMA Class E 485 TON 80.00 | $ 38,800.00 75.00 | § 36,375.00 65.00 | $ 31,525.00 9235| % 44,789.756
27 | 5-04 |Incidental HMA 20 TON 150.00 | $ 3,000.00 150.00 | § 3,000.00 200.00 | $ 4,000.00 130.00 | $ 2,600.00
28 | 5-04 |Asphalt Cold Patch Mix 700 TON 115.00 | $ 80,500.00 2000 $ 14,000.00 90.00 | § 63,000.00 7730 | $ 54,110.00
29 | 5-04 [Planing Bituminous Pavement 7520 SY 15.00 | $ 112,800.00 5.00]8% 37,600.00 3.00}9% 22,560.00 530} $% 39,856.00
30 | 5-04 {Pavement Repair Excavation Including Haul 5060 SY 700 (% 35,420.00 9.00 [ $ 45,540.00 10001 $ 50,600.00 7451 % 37,697.00
31 | 6-04 |Removable Timber Bollard 2 EA 400.00 [ $ 800.00 300.00 | $ 600.00 600.00 | $ 1,200.00 260.00 ] $ 520.00
32 | 7-05 |Adjust Existing Manhole 21 EA 450.00 | $ 9,450.00 50.00 | $ 1,050.00 300.00 | $ 6,300.00 350.00 | $ 7,350.00
33 | 7-12 |Adjust Existing Valve Box 4 EA 250.00 | $ 1,000.00 10.00 [ § 40.00 300.001 % 1,200.00 76.00 | $ 304.00
34 | 8-01 |Temporary Water Poliution/Erosion Control 1 Eqg. Adj] 15,000.00 | $ 15,000.00 15,000.00 | § 15,000.00 156,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
35 | 8-02 |Topsocil Type A 20 CcY 50.00 | $ 1,000.00 50.00 | $ 1,000.00 40.00 | $ 800.00 3150 $ 630.00
36 | 8-02 |Lawn Sod 110 SY 20.00 | $ 2,200.00 5008 550.00 10.00 [ $ 1,100.00 1580 8 1,738.00
37 | 8-04 iCement Concrete Traffic Curb and Gutter 1275 LF 30008 38,250.00 19.00 | $ 24,225.00 30.00 | $ 38,250.00 13.101 8 16,702.50
38 | 8-06 |Residential Driveway Apron 30 SY 60.00 | $ 1,800.00 40.00 | $ 1,200.00 60.00 | $ 1,800.00 69.50 | $ 2,085.00
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Engineer’s Estimate R.L Alia Company Ceccanti, Inc Work Construction, LLC
107 Williams Ave S 4116 Brookdale Rd. E 8525 152nd Ave NE
Renton, WA 98057 Tacoma, WA 98446 Redmond, WA 98052
Item | Sec.
No. | No. [ltem Description Qty. Unit | Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
39 | 8-13 [Replace Monument Type A (Modified) 5] EA 550.00 | $ 3,300.00 100001 $ 600.00 300.00 | $ 1,800.00 70.00 | $ 420.00
40 | 8-13 |Replace Monument Type B (Modified) 4 EA 550.00 | $ 2,200.00 100.00 | § 400.00 300.00 | $ 1,200.00 200.00 | $ 800.00
Adjust Surface Monument with City Provided
41 | 8-13 |Case 2 EA 400.00 { $ 800.00 100.00 200.00 300.00 | $ 600.00 81.00 | $ 162.00
Install New City Provided Case for Property
42 | 8-13 |Corner 2 EA 400.00 [ $ 800.00 100.00 | § 200.00 200.00 | $ 400.00 81.00 | $ 162.00
43 | 8-14 [Cement Concrete Sidewalk 617 SY 65.00 | § 40,105.00 290018 17,893.00 35.001 8 21,585.00 37201 % 22,952.40
44 | 8-14 |Sidewalk Ramp Detectable Warning Retrofit 42 SF 70.00 | $ 2,940.00 6.00 | $ 252.00 35.00 | $ 1,470.00 63.00{ % 2,646.00
45 | 8-18 [Relocate Type | Mailbox Support with Box 1 EA 350.00 | $ 350.00 100.00 | $ 100.00 400.00 [ $ 400.00 265.00 | $ 265.00
46 | 8-21 |Relocate Permanent Traffic Sign and Post g EA 150.00 | § 1,350.00 100.00 | $ 900.00 150.00 | $ 1,350.00 92.00 | $ 828.00
47 | 8-22 |Paint Line 2000 LF 0.50 [ $ 1,000.00 030 (9% 600.00 030 | $ 600.00 0401]$% 800.00
Plastic Crosswalk Stripe and Stop Bar (24 in
48 | 8-22 |wide) 300 LF 5.00]|8% 1,500.00 17.00 | $ 5,100.00 18.00 | $ 5,400.00 58018 1,740.00
49 | 8-22 [Plastic Traffic Arrow 1 EA 80.00 [ $ 80.00 300.00 | $ 300.00 280.00 | $ 260.00 220.00 | $ 220.00
50 | 8-23 |Temporary Pavement Markings 1100 LF 040 | 8 440.00 0501% 550.00 020 % 220.00 0.10 1 8§ 110.00
Schedule Subtotal $ 1,827,698.25 $ 1,352,000.00 $ 1,465,330.00 $ 1,393,727.16
No Tax Applicable
SCHEDULE TOTAL $ 1,827,698.25 $ 1,352,000.00 $ 1,465,330.00 $ 1,393,727.15
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
RW Scott Construction Scotty’s General Construction [Shoreline Construction Company [SCi Infrastucture, Inc
4005 W Valley Hwy N, Suite A 20405 SE 344th St. PO Box 358 1508 Valentine Ave S
Auburn, WA 98001 Auburn, WA 98092 Woodinville, WA 98072 Pacific, WA 98047
Item | Sec.
No. | No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1-04 |Minor Changes 1 Eq. Adj. 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00
2 1-07 |Property Restoration 1 Eq. Adj. 26,500.00 | § 26,500.00 26,500.00 ;| $ 26,500.00 26,500.00 | $ 26,500.00 26,500.00 | $ 26,500.00
3 1-07 |Utility Potholing 35 EA 200.00 { $ 7,000.00 650.00 | $ 22,750.00 400.00{ $ 14,000.00 200.00 { $ 7,000.00
4 1-09 |Mobilization 1 LS 140,829.00 | $ 140,829.00 73,000.00 | $ 73,000.00 83,000.00 | $ 83,000.00 110,000.00 | $ 110,000.00
5 1-09 |Construction Site Sign(s) 4 EA 500.00 | § 2,000.00 1,000.00 | § 4,000.00 500.00 | § 2,000.00 400.00 | $ 1,600.00
6 1-10 |Traffic Control Supervisor 1 LS 4,000.00 | § 4,000.00 30,000.00 | $ 30,000.00 35,000.00 | $ 35,000.00 70,000.00 | $ 70,000.00
7 1-10 |Traffic Control Labor (Min. Bid $32.50 per hour) 3360 HR 40.00 | $ 134,400.00 3250 | $ 109,200.00 3250 ($ 109,200.00 4150 | $ 139,440.00
8 1-10 |Portable Changeable Message Sign 145 Day 80.00 | $ 11,600.00 78.00 | § 11,310.00 100.00 | $ 14,500.00 78.00 | § 11,310.00
9 2-02 |Removal of Structures and Obstructions 1 LS 6,000.00 | $ 6,000.00 8,500.00 | $ 8,500.00 3,000.00 | § 3,000.00 4,400.00 | $ 4,400.00
10 | 2-02 |Removal of Asphait Pavement Including Sawcut | 6095 SY 30019 18,285.00 1101 $ 6,704.50 4.001] 8 24,380.00 155 [ $ 9,447.25
Removal of Cement Concrete Pavement
11 | 2-02 |including Sawcut 1900 SY 350(% 6,650.00 15.00 | $ 28,500.00 8.00}| % 15,200.00 22518 4,275.00
Removal of Cement Concrete Sidewalk and
12 | 2-02 |Driveway Aprons 475 SY 450 | $ 2,137.50 15.00 | $ 7,125.00 10.00 { $ 4,750.00 210 $ 987.50
13 | 2-02 [Removal of Curb and Guiter 1025 LF 3.00 (% 3,075.00 500]8% 5,125.00 5.00|% 5,125.00 1.85 | § 1,886.25
14 | 2-02 |Remove Tree 1 EA 1,500.00 | $ 1,500.00 3,5600.00 | $ 3,500.00 1,000.00 | $ 1,000.00 310.00 { $ 310.00
15 | 2-02 |Removal of Hydrant Assembly 9 EA 800.00 | $ 7,200.00 1,250.00 [ $ 11,250.00 400.00 | $ 3,600.00 825.00 [ $ 7,425.00
16 | 2-02 |Removal of Gate Valve Box 22 EA 200.00 | $ 4,400.00 350.00 | $ 7,700.00 70.00 | $ 1,540.00 950.00 | $ 20,900.00
17 | 2-03 |Roadway Excavation Including Haul 3440 CcY 12.00 | $ 41,280.00 10.00 | $ 34,400.00 10.00 [ § 34,400.00 9751 % 33,540.00
Unsuitable Foundation Excavation Including
18 | 2-03 [Haul 735 cY 12.00 | § 8,820.00 17.00 | $ 12,495.00 100 $ 735.00 95519 7,019.256
19 | 2-03 |Gravel Borrow Including Haul 1325 TON 1250 | $ 16,562.50 16.50 | $ 21,862.50 9.00 (§ 11,925.00 13751 $ 18,218.75
20 | 2-06 |Subgrade Preparation 15280 SY 150 | ¢ 22,920.00 17518 26,740.00 1.00 | $ 15,280.00 160 | $ 24,448.00
21 | 4-04 [Crushed Surfacing Top Course 2235 TON 1590 | $ 35,536.50 16.00 | $ 35,760.00 13.00 $ 29,055.00 16.00 { $ 35,760.00
22 | 4-04 |Crushed Surfacing Base Course 3100 TON 1690 | $ 49,290.00 16.00 | $ 49,600.00 13.001 % 40,300.00 15.50 | $ 48,050.00
23 | 5-04 {[HMA Class B 3980 TON 7996 | $ 318,240.80 84.00 [ $ 334,320.00 98.00 | $ 390,040.00 85.00 | $ 338,300.00
24 | 5-04 {HMA Class B Modified 250 TON 10534 | $ 26,335.00 110,00 [ $ 27,500.00 90.00 | $ 22,500.00 84.00 | $ 21,000.00
25 | 5-04 IHMA Class G 2200 TON 80.20 | $ 176,440.00 84.00 | $ 184,800.00 88.00 | $ 193,600.00 8150 | $ 179,300.00
26 | 5-04 |HMA Class E 485 TON 87.94 1% 42,650.90 93.00 [ $ 45,105.00 72.00 1% 34,920.00 67.00 | $ 32,495.00
27 | 5-04 {Incidental HMA 20 TON 120.00 | $ 2,400.00 132.00 | $ 2,640.00 250.00 | $ 5,000.00 132.00 | § 2,640.00
28 | 5-04 |Asphailt Cold Patch Mix 700 TON 105.00 | $ 73,500.00 85.00 {9 59,500.00 85.00 | § 59,500.00 120.00 | $ 84,000.00
29 | 5-04 |Planing Bituminous Pavement 7520 SY 2.0019% 15,040.00 17518 13,160.00 4.00 | $ 30,080.00 200189 15,040.00
30 | 5-04 |Pavement Repair Excavation Including Haul 5060 SY 850189 43,010.00 3.0018% 15,180.00 7.00 (% 35,420.00 4.00 | $ 20,240.00
31 | 6-04 |Removable Timber Bollard 2 EA 1,000.00 { $ 2,000.00 350.00 | $ 700.00 750.00 | $ 1,500.00 140.00 | $ 280.00
32 | 7-05 |Adjust Existing Manhole 21 EA 800.00 | § 16,800.00 750.00 { $ 15,750.00 480.00 | $ 10,080.00 440.00 | $ 9,240.00
33 | 7-12 {Adjust Existing Valve Box 4 EA 300.00 | $ 1,200.00 250.00 | $ 1,000.00 480.00 | $ 1,920.00 300.00 | $ 1,200.00
34 | 8-01 |Temporary Water Poliution/Erosion Control 1 Eq. Adj. 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
35 | 8-02 |Topsoil Type A 20 cY 40.00 | $ 800.00 40.00 | $ 800.00 4000 | $ 800.00 51.00 | $ 1,020.00
36 | 8-02 |Lawn Sod 110 SY 6.00 [ $ 660.00 30.00 | % 3,300.00 35.00 | $ 3,850.00 25,00 $ 2,750.00
37 | 8-04 |Cement Concrete Traffic Curb and Gutter 1275 LF 12001 $ 15,300.00 14.00 | $ 17,850.00 16.00 | $ 20,400.00 23.00| % 29,325.00
38 | 8-06 |Residential Driveway Apron 30 SY 54.00 | $ 1,620.00 57.00 [ $ 1,710.00 110.00 | $ 3,300.00 57.00 | $ 1,710.00
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 4/7109
RW Scott Construction Scotty's General Construction [Shoreline Construction Company |SCl infrastucture, Inc
4005 W Valley Hwy N, Suite A 20405 SE 344th St. PO Box 358 1508 Valentine Ave S
Auburn, WA 98001 Auburn, WA 98092 - Woodinville, WA 98072 Pacific, WA 98047
item | Sec.
No. | No. {ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
39 | 8-13 jReplace Monument Type A (Modified) 6 EA 300.00 { $ 1,800.00 350.00 | $ 2,100.00 300.00 | § 1,800.00 375.00 | $ 2,250.00
40 | 8-13 |Replace Monument Type B (Modified) 4 EA 300.00 | $ 1,200.00 385.00 | $ 1,540.00 300.00 | $ 1,200.00 450.00 | $ 1,800.00
Adjust Surface Monument with City Provided
41 | 8-13 {Case 2 EA 200.00 { $ 400.00 350.00 | $ 700.00 250.00 | § 500.00 285.00 | § 570.00
Install New City Provided Case for Property
42 | 8-13 |Corner 2 EA 200.00 | $ 400.00 350.00 | $ 700.00 250.00 | $ 500.00 350.00 | $ 700.00
43 | 8-14 |Cement Concrete Sidewalk 817 SY 232519 14,345.25 2450 | $ 15,116.50 33.00 | % 20,361.00 33.001% 20,361.00
44 | 8-14 |Sidewalk Ramp Detectable Warning Retrofit 42 SF 60.00 | $ 2,520.00 64.00 | $ 2,688.00 53.001% 2,226.00 56.00 | $ 2,352.00
45 | 8-18 |Relocate Type | Mailbox Support with Box 1 EA 500.00 | $ 500.00 850.00 | $ 850.00 1,500.00 | $ 1,500.00 330.00 [ $ 330.00
46 | 8-21 |Relocate Permanent Traffic Sign and Post 9 EA 250.00 | $ 2,250.00 160.00 | $ 1,440.00 200.00 | $ 1,800.00 145.00 | $ 1,305.00
47 | 8-22 |Paint Line 2000 LF 03519 700.00 0401} % 800.00 040 | $ 800.00 03718 740.00
Plastic Crosswalk Stripe and Stop Bar (24 in
48 | 8-22 jwide) 300 LF 8.00 1% 2,400.00 6.0013% 1,800.00 6.00} % 1,800.00 56018% 1,680.00
49 | 8-22 |Plastic Traffic Arrow 1 EA 200.00 | § 200.00 220.00{ $ 220.00 230.00{$ 230.00 215.001 § 215.00
50 | 8-23 {Temporary Pavement Markings 1100 LF 0401 8% 440.00 0401 8% 440.00 01019 110.00 010 ] $ 110.00
Schedule Subtotal $ 1,358,137.45 $ 1,332,731.50 $ 1,365,227.00 $ 1,398,480.00
No Tax Applicable
SCHEDULE SUBTOTAL $ 1,358,137.45 $ 1,332,731.50 $ 1,365,227.00 $  1,398,480.00
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 4/7109
Kar-Vel Construction Johansen Excavating, Inc Northwest Cascade, Inc DPK, Inc
PO Box 58275 PO Box 674 PO Box 73399 7829 S 206th St
Renton, WA 98058 Buckley, WA 98321 Puyallup, WA 98373 Kent, WA 98032
Item | Sec.
No. No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1-04 |Minor Changes 1 Eq. Adj. 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00 30,000.00 | § 30,000.00
2 1-07 |Property Restoration 1 Eq. Adj. 26,500.00 | § 26,500.00 26,500.00 [ 8 26,500.00 26,500.00 | $ 26,500.00 26,500.00 | $ 26,500.00
3 1-07 |Utility Potholing 35 EA 75.00 | $ 2,625.00 300.00 | $ 10,500.00 200.00 | $ 7,000.00 300.00 | $ 10,500.00
4 1-09 |Mobilization 1 LS 220,000.00 | $ 220,000.00 | 50,000.00 | $ 50,000.00 251,000.00 { $ 251,000.00 203,000.00 { $ 203,000.00
5 1-09 |Construction Site Sign(s) 4 EA 600.001$ 2,400.00 700.00 | § 2,800.00 640.00 1 % 2,560.00 700.00 | § 2,800.00
6 1-10 |Traffic Control Supervisor 1 LS 1,200.00 | $ 1,200.00 2,700.00 | § 2,700.00 75,000.00 | $ 75,000.00 40,000.00 | $ 40,000.00
7 1-10 |Traffic Control Labor (Min. Bid $32.50 per hour) 3360 HR 3250 | % 109,200.00 38.00 | § 127,680.00 43.00 | $ 144,480.00 325018% 109,200.00
8 1-10 |Portable Changeable M je Sign 145 Day 80.00| % 11,600.00 170.00 | $ 24,650.00 3500 $ 5,075.00 165.00 | $ 23,925.00
9 2-02 |Removal of Structures and Obstructions 1 LS 10,000.00 | $ 10,000.00 27,000.00 | $ 27,000.00 135,000.00 | $ 135,000.00 10,000.00 | $ 10,000.00
10 2-02 |Removal of Asphalt Pavement Including Sawcut | 6095 SY 2001]$% 12,190.00 6.00 [ $ 36,570.00 4.00 | $ 24,380.00 5.0018% 30,475.00
Removal of Cement Concrete Pavement
11 2-02 jIncluding Sawcut 1900 SY 350 |% 6,650.00 16.00 | $ 30,400.00 13.00 | $ 24,700.00 5.00|8% 9,500.00
Removal of Cement Concrete Sidewalk and )
12 2-02 |Driveway Aprons 475 SY 40019 1,900.00 50.00 | $ 23,750.00 11.00 | $ 5,225.00 10.00 | $ 4,750.00
13 2-02 |Removal of Curb and Gutter 1025 LF 1001 $ 1,025.00 20.00 | $ 20,500.00 400 (9% 4,100.00 5.00 1% 5,125.00
14 2-02 |Remove Tree 1 EA 900.00 | $ 900.00 700.00 | $ 700.00 1,500.00 | $ 1,500.00 2,000.00 | $ 2,000.00
15 2-02 |Removal of Hydrant Assembly 9 EA 150.00 | $ 1,350.00 1,060.00 | $ 9,450.00 350.00 | $ 3,150.00 700.00 | $ 6,300.00
16 2-02 [Removal of Gate Valve Box 22 EA 60.00 | $ 1,320.00 225.00 | $ 4,950.00 250.00 | $ 5,500.00 400.00 | $ 8,800.00
17 2-03 |Roadway Excavation Including Haul 3440 CcY 12.00 [ $ 41,280.00 8.00 1% 27,520.00 9.00|$ 30,960.00 16.00 | $ 55,040.00
Unsuitable Foundation Excavation Including
18 2-03 |Haul 735 cY 12.00 | $ 8,820.00 13.00 | $ 9,555.00 14.50 | § 10,657.50 17.00 | $ 12,495.00
19 2-03 |Gravel Borrow Including Haul 1325 TON 1400 % 18,550.00 10.00 | $ 13,250.00 20.00 | $ 26,500.00 21.00 | $ 27,825.00
20 2-06 |Subgrade Preparation 15280 SY 1001 8% 15,280.00 3.00[$% 45,840.00 1001 % 15,280.00 2.00|$ 30,560.00
21 4-04 |Crushed Surfacing Top Course 2235 TON 14.00 | $ 31,290.00 16.00 | $ 35,760.00 15.50 | $ 34,642.50 21.001{$ 46,935.00
22 | 4-04 |Crushed Surfacing Base Course 3100 TON 14.00 | $ 43,400.00 16.00 | $ 49,600.00 15.00 | § 46,500.00 2100 $ 65,100.00
23 5-04 |HMA Class B 3980 TON 100.00 | $ 398,000.00 85.00 | § 338,300.00 88.00 | $ 350,240.00 85.00 | $ 338,300.00
24 5-04 [HMA Class B Modified 250 TON 93.001] 9% 23,250.00 110.00 | $ 27,500.00 116.00 | $ 29,000.00 110.00 | $ 27,500.00
25 5-04 JHMA Class G 2200 TON 78.00 | $ 171,600.00 85.00 | $ 187,000.00 88.00 | $ 193,600.00 85.00 | $ 187,000.00
26 5.04 |HMA ClassE 485 TON 82.00 | $ 39,770.00 95.00 | $ 46,075.00 97.00 | $ 47,045.00 90.00 | $ 43,650.00
27 5-04 |Incidental HMA 20 TON 180.00 | $ 3,600.00 140.00 | $ 2,800.00 150.00 | $ 3,000.00 14400 | $ 2,880.00
28 5-04 |Asphalt Cold Patch Mix 700 TON 15.00 | $ 10,500.00 105.00 | $ 73,500.00 98.00 | $ 68,600.00 88.00 | $ 61,600.00
29 5-04 [Planing Bituminous Pavement 7520 SY 240 1| % 18,048.00 3.00 (% 22,560.00 165 % 12,408.00 25019 18,800.00
30 5-04 {Pavement Repair Excavation Including Haul 5060 SY 1.001$ 5,060.00 450 % 22,770.00 8.25|% 41,745.00 20018 10,120.00
31 6-04 |Removable Timber Bollard 2 EA 360.00 | $ 720.00 450.00 | $ 900.00 480.00 | $ 960.00 170.00 | $ 340.00
32 7-05 |Adjust Existing Manhole 21 EA 420.00 | $ 8,820.00 450.00 | $ 9,450.00 425.00 | $ 8,925.00 600.00 | $ 12,600.00
33 7-12 |Adjust Existing Valve Box 4 EA 60.00 | $ 240.00 650.00 | $ 2,600.00 130.00 | $ 520.00 350.00 | $ 1,400.00
34 8-01 |Temporary Water Poliution/Erosion Control 1 Eq. Adj. 15,000.00 | § 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
35 8-02 |Topsoil Type A 20 cY 50.00 | $ 1,000.00 75001 % 1,500.00 35.00 | $ 700.00 52.00 1 $ 1,040.00
36 8-02 |Lawn Sod 110 SY 12.00 | $ 1,320.00 2400 | $ 2,640.00 6.00|$ 660.00 70.00 | $ 7,700.00
37 8-04 |Cement Concrete Traffic Curb and Gutter 1275 LF 23.00 % 29,325.00 15.00 | $ 19,125.00 23.00 | $ 29,325.00 2500 | & 31,875.00
38 8-06 [Residential Driveway Apron 30 SY 60.00 | $ 1,800.00 43.00 | § 1,290.00 48.00 | § 1,440.00 130.00 | $ 3,900.00
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01
Schedule:

Prepared By:

A- Street Improvement
City of Auburn

Bid Date: 4/7/09
Kar-Vel Construction Johansen Excavating, Inc Northwest Cascade, Inc DPK, Inc
PO Box 58275 PO Box 674 PO Box 73399 7829 S 206th St
Renton, WA 98058 Buckley, WA 98321 Puyallup, WA 98373 Kent, WA 98032
item | Sec.
No. No. |item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
39 8-13 |Replace Monument Type A (Modified) 6 EA 940.00 | $ 5,640.00 500.00 | $ 3,000.00 180.00 | $ 1,080.00 3000018 1,800.00
40 8-13 |Replace Monument Type B (Modified) 4 EA 940.00 | $ 3,760.00 500.00 | $ 2,000.00 290.00 | $ 1,160.00 320.00 | $ 1,280.00
Adjust Surface Monument with City Provided
41 8-13 |Case 2 EA 600.00 | 1,200.00 330.00 | $ 660.00 180.00 | $ 360.00 400.00{ $ 800.00
Install New City Provided Case for Property
42 8-13 {Corner 2 EA 600.00{ $ 1,200.00 3300018 660.00 180.00 1% 360.00 230.00 1% 460.00
43 8-14 |Cement Concrete Sidewalk 617 SY 47.00 [ $ 28,999.00 41.00($ 25,297.00 37.00| §$ 22,829.00 4200 $ 25,914.00
44 8-14 [Sidewalk Ramp Detectable Warning Retrofit 42 SF 70.00 | $ 2,940.00 60.00 | $ 2,520.00 53.00 | § 2,226.00 50.00 | $ 2,100.00
45 8-18 |Relocate Type | Mailbox Support with Box 1 EA 200.00 | § 200.00 2,000.00 | $ 2,000.00 250.00 | § 250.00 30000 $ 300.00
46 8-21 |{Relocate Permanent Traffic Sign and Post 9 EA 130.00 | $ 1,170.00 150.00 [ § 1,350.00 130.00 | $ 1,170.00 250.00 | $ 2,250.00
47 8-22 |Paint Line 2000 LF 043 1% 860.00 055(% 1,100.00 04013 800.00 04018 800.00
Plastic Crosswalk Stripe and Stop Bar (24 in
48 8-22 |wide) 300 LF 6501% 1,950.00 5501% 1,650.00 6.001{$ 1,800.00 6.001 % 1,800.00
49 g-22 |Plastic Traffic Arrow 1 EA 250.00 | $ 250.00 105.00 | $ 105.00 250.00 [ $ 250.00 210.00 | $ 210.00
50 8-23 |Temporary Pavement Markings 1100 LF 0201]% 220.00 0209 220.00 0.15 | % 165.00 01018 110.00
Schedule Subtotal $ 1,373,922.00 $ 1,423,247.00 $ 1,745,328.00 $ 1,562,359.00
No Tax Applicable
SCHEDULE TOTAL $ 1,373,922.00 $ 1,423,247.00 $ 1,745,328.00 $ 1,562,359.00
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Archer Construction, Inc Interwest Development Bedrock Construction Construct Company, LLC
7855 S 206th St 28201 Hwy 410 E 11302 Burnham Drive NW 1621 Pease Ave
Kent, WA 98032 Buckley, WA 98321 Gig Harbor, WA 98332 Sumner, WA 98390
ftem | Sec.
No. No. |[item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price | Total Price
1 1-04 |Minor Changes 1 Eq. Adj. 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00 30,000.00 | $ 30,000.00
2 1-07 |Property Restoration 1 Eq. Adj. 26,500.00 | $ 26,500.00 26,500.00 | $ 26,500.00 26,500.00 | $ 26,500.00 26,500.00 [ $ 26,500.00
3 1-07 |Utility Potholing 35 EA 250.00 | $ 8,750.00 330.00 | $ 11,550.00 322.00 | § 11,270.00 105.00 | $ 3,675.00
4 1-09 |Mobilization 1 LS 257,000.00 | $ 257,000.00 107,700.00 | $ 107,700.00 48,801.15 | $ 48,801.15 174,000.00 | $ 174,000.00
5 1-09 [Construction Site Sign(s) 4 EA 600.00 | $ 2,400.00 400.00 | $ 1,600.00 163.44 | $ 653.76 650.00 | $ 2,600.00
6 1-10 |Traffic Control Supervisor 1 LS 12,600.00 | $ 12,600.00 50,500.00 | $ 50,500.00 65,086.88 | $ 65,086.88 5,000.00 | $ 5,000.00
7 1-10 ]Traffic Contro! Labor (Min. Bid $32.50 per hour) 3360 HR 40.00 | $ 134,400.00 4725 | $ 158,760.00 45.15 | § 151,704.00 48.00 | $ 161,280.00
8 1-10 |Portable Changeable Message Sign 145 Day 140.00 { $ 20,300.00 126.50 | $§ 18,342.50 367.50 | $ 53,287.50 75.00 | $ 10,875.00
9 2-02 |Removal of Structures and Obstructions 1 LS 5,000.00 | $ 5,000.00 20,000.00 | $ 20,000.00 58,537.12 | § 58,537.12 3,300.00 | $ 3,300.00
10 2-02 |Removal of Asphalt Pavement Including Sawcut 6095 SY 8.00|$ 48,760.00 5751% 35,046.25 1245 (8% 75,882.75 1200 | $ 73,140.00
Removal of Cement Concrete Pavement
11 2-02 |including Sawcut 1900 SY 12.00 | $ 22,800.00 550 (% 10,450.00 1255 | $ 23,845.00 9.00 | $ 17,100.00
Removal of Cement Concrete Sidewalk and
12 2-02 |Driveway Aprons 475 SY 10001 $ 4,750.00 32518% 1,543.75 2528 1 % 12,008.00 8.001 9% 3,800.00
13 2-02 |Removal of Curb and Gutter 1025 LF 4.00 ] $ 4,100.00 2.00| % 2,050.00 357 |% 3,659.25 7.00 | % 7,175.00
14 2-02 |Remove Tree 1 EA 600.00 | $ 600.00 2,750.00 | $ 2,750.00 3,869.76 | § 3,869.76 1,400.00 | $ 1,400.00
15 2-02 |Removal of Hydrant Assembly 9 EA 1,000.00 | $ 9,000.00 375.00 | $ 3,375.00 950.48 | $ 8,554.32 800.00 | $ 7,200.00
16 2-02 {Removal of Gate Valve Box 22 EA 20.001 8 440.00 75.00 | § 1,650.00 799.38 | § 17,586.36 69.00 | § 1,518.00
17 2-03 |Roadway Excavation Including Haul 3440 CcY 20,00 $ 68,800.00 1475 $ 50,740.00 794 1% 27,313.60 20,00 | $ 68,800.00
Unsuitable Foundation Excavation Including
18 2-03 |Haul 735 CcY 22.00 (% 16,170.00 1475 | & 10,841.25 13.03 | $ 9,577.05 21.00 % 15,435.00
19 2-03 |Gravel Borrow Including Haul 1325 TON 15.00 | $ 19,875.00 13.75{ $ 18,218.75 13.72 | $ 18,179.00 18.00 | $ 23,850.00
20 2-06 {Subgrade Preparation 15280 SY 200 (8% 30,560.00 1.00 | $ 15,280.00 227 1% 34,685.60 2.00|8% 30,560.00
21 4-04 |Crushed Surfacing Top Course 2235 TON 20.00 | $ 44,700.00 1540 | $ 34,419.00 19.50 | $ 43,582.50 19.00 | $ 42,465.00
22 4-04 |Crushed Surfacing Base Course 3100 TON 20.001 % 62,000.00 1540 | § 47,740.00 16.66 | § 51,646.00 18.00 | $ 55,800.00
23 5-04 |HMA Class B 3980 TON 86.00 | $ 342,280.00 9170 1% 364,966.00 8236 | § 327,792.80 84.00 | § 334,320.0C
24 5-04 |HMA Class B Modified 250 TON 115.00 [ $ 28,750.00 90.20 | § 22,550.00 108.50 | $ 27,125.00 82.001% 20,500.00
25 5-04 {HMA Class G 2200 TON 88.00 | $ 193,600.00 87.50 | $ 192,500.00 826118 181,742.00 80.00 | $ 176,000.00
26 5-04 |HMA Class E 485 TON 95.00 [ & 46,075.00 7150 $ 34,677.50 90.58 | § 43,931.30 65.00 | $ 31,525.00
27 5-04 |Incidental HMA 20 TON 140.00 | $ 2,800.00 143.00 | § 2,860.00 12875 | $ 2,575.00 13000 | $ 2,600.00
28 5-04 |Asphalt Cold Patch Mix 700 TON 9500 | $ 66,500.00 11000 | § 77,000.00 103.74 | § 72,618.00 135.00 | § 94,500.00
29 5-04 |Planing Bituminous Pavement 7520 SY 3.00{% 22,560.00 160 | § 12,032.00 15219 11,430.40 3509 26,320.00
30 5-04 |Pavement Repair Excavation Including Haul 5060 SY 18.00 | $ 91,080.00 9.20 | $ 46,552.00 063183 3,187.80 12.00 | $ 60,720.00
31 6-04 |Removable Timber Bollard 2 EA 450.00 | $ 900.00 440.00 |1 $ 880.00 343.04 | § 686.08 66.00 | $ 132.00
32 7-05 [Adjust Existing Manhole 21 EA 350.00 | $ 7,350.00 290.00 | $ 6,090.00 415.04 [ $ 8,715.84 250.00 { $ 5,250.00
33 7-12 |Adjust Existing Valve Box 4 EA 80.00 { § 320.00 300.00 | 1,200.00 25178 | $ 1,007.12 230.00 | $ 920.00
34 8-01 |Temporary Water Pollution/Erosion Control 1 Eq. Adj. 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | § 15,000.00 15,000.00 | $ 15,000.00
35 8-02 |Topsoil Type A 20 CcY 40,00 | $ 800.00 550018 1,100.00 103.27 | § 2,065.40 28.00 | $ 560.00
36 8-02 |Lawn Sod 110 SY 8.00|8% 880.00 25.00 | $ 2,750.00 218 | $ 239.80 6.00 1% 660.00
37 8-04 |Cement Concrete Traffic Curb and Gutter 1275 LF 24.00 | § 30,600.00 18.80 | $ 23,970.00 19.95{ $ 25,436.25 17.00 | $ 21,675.00
38 8-06 |Residential Driveway Apron 30 SY 87.00 [ $ 2,610.00 4750 | $ 1,425.00 3675 | $ 1,102.50 60.00 | $ 1,800.00
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Archer Construction, Inc Interwest Development Bedrock Construction Construct Company, LLC
7855 S 206th St 28201 Hwy 410 E 11302 Burnham Drive NW 1621 Pease Ave
Kent, WA 98032 Buckley, WA 98321 Gig Harbor, WA 98332 Sumner, WA 98390
item | Sec.
No. No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price | Total Price
39 8-13 |Replace Monument Type A (Modified) 6 EA 300.00 | $ 1,800.00 825.00 | $ 4,950.00 504.00 | $ 3,024.00 450.00 | $ 2,700.00
40 8-13 |Replace Monument Type B (Modified) 4 EA 250.00 | $ 1,000.00 1,100.00 | $ 4,400.00 504.00 | $ 2,016.00 450.00 | $ 1,800.00
Adjust Surface Monument with City Provided
41 8-13 |Case 2 EA 150.00 | $ 300.00 550.00 | $ 1,100.00 672.00 | $ 1,344.00 450.00 ] § 900.00
install New City Provided Case for Property
42 8-13 |Corner 2 EA 150001 $ 300.00 275001 % 550.00 1,050.00 | $ 2,100.00 450.00 | $ 900.00
43 8-14 |Cement Concrete Sidewalk 617 SY 40.00 | $ 24,680.00 47.50 | $ 29,307.50 29.40 | $ 18,139.80 30.00 (| $ 18,510.00
44 8-14 |Sidewalk Ramp Detectable Warning Retrofit 42 SF 80.00 | $ 3,360.00 63.75 | $ 2,677.50 36.75 | $ 1,543.50 60.00 | $ 2,520.00
45 8-18 |Relocate Type | Mailbox Support with Box 1 EA 150.00 | $ 150.00 220.00 [ $ 220.00 356.28 | § 356.28 90.00 | $ 90.00
46 8-21 |Relocate Permanent Traffic Sign and Post 9 EA 12000 | § 1,080.00 165.00 | $ 1,485.00 147001 8 1,323.00 270.00 [ $ 2,430.00
47 8-22 |Paint Line 2000 LF 0401 $ 800.00 0401 % 800.00 026 | $ 520.00 0359 700.00
Plastic Crosswalk Stripe and Stop Bar (24 in
48 8-22 |wide) 300 LF 6.00 | § 1,800.00 8.80 1% 2,640.00 1785 | $ 5,355.00 8.001% 2,400.00
49 8-22 |Plastic Traffic Arrow 1 EA 22500 | $ 225.00 220.00 | $ 220.00 273.00 | $ 273.00 200.00 | $ 200.00
50 8-23 |Temporary Pavement Markings 1100 LF 012 (8% 132.00 110 [ $ 1,210.00 0.26 | $ 286.00 020 $ 220.00

Schedule Subtotal
No Tax Applicable

$ 1,717,237.00

$ 1,514,169.00

$ 1,637,165.47

$ 1,691,325.00

SCHEDULE TOTAL
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: A- Street Improvement
Prepared By: City of Auburn
Bid Date: 417109
Dennis R. Craig Construction Anthony Construction Co
PO Box 595 8110 7th Ave S
Redmond, WA Seattle, WA 98108
Item No.jSec. No.jltem Description Qty. Unit Unit Price Total Price Unit Price Total Price
1 1-04 |Minor Changes 1 Eq. Adj. 30,000.00 | § 30,000.00 $
2 1-07 |Property Restoration 1 Eq. Adj. 26,500.00 | $ 26,500.00 $
3 1-07 |Utility Potholing 35 EA 289.86 | $ 10,145.10 $
4 1-09 [Mobilization 1 LS 210,315.74 | $ 210,315.74 $
5 1-09 |[Construction Site Sign(s) 4 EA 78439 | $ 3,137.56 $
6 1-10 |Traffic Control Supervisor 1 LS 8,660.00| % 8,660.00 $
7 1-10 |Traffic Control Labor (Min. Bid $32.50 per hour) 3360 HR 48.70 | $ 163,632.00 $
8 1-10 |Portable Changeable M ge Sign 145 Day 139.96 [ $ 20,294.20 $
9 2.02 [Removal of Structures and Obstructions 1 LS 8,579.38 | $ 8,579.38 $
10 2-02 |Removal of Asphalt Pavement Including Sawcut 6095 SY 19.05 | $ 116,109.75 $
Removal of Cement Concrete Pavement
11 2-02 |Including Sawcut 1900 SY 373719 71,003.00 $
Removal of Cement Concrete Sidewalk and
12 2-02 |Driveway Aprons 475 SY 13.73 1% 6,521.75 $
13 2-02 |Removal of Curb and Gutter 1025 LF 61418 6,293.50 $
14 2-02 |Remove Tree 1 EA 3,252.96 | $ 3,252.96 $
15 2-02 |Removal of Hydrant Assembly 9 EA 753711 % 6,783.39 $
16 2-02 |Removal of Gate Valve Box 22 EA 347.86 | $ 7,652.92 $
17 2-03 |Roadway Excavation Including Haul 3440 cY 2195 | 8 75,508.00 $
Unsuitable Foundation Excavation Including
18 2-03 |Haul 735 CY 251519 18,485.25 $
19 2-03 |Gravel Borrow Including Haul 1325 TON 173218 22,949.00 $
20 2-06 |Subgrade Preparation 15280 SY 1961 $ 29,948.80 $
21 4-04 |Crushed Surfacing Top Course 2235 TON 19.54 | § 43,671.90 $
22 4-04 [Crushed Surfacing Base Course 3100 TON 19.54 | § 60,574.00 $
23 5-04 |[HMA Class B 3980 TON 9522 | $ 378,975.60 $
24 5-04 |HMA Class B Modified 250 TON 95.76 | $ 23,940.00 $
25 5-04 |HMA Class G 2200 TON 91.03 [ $ 200,266.00 $
26 5-04 |HMA Class E 485 TON 75.24 | $ 36,491.40 $
27 5-04 |Incidental HMA 20 TON 176.70 [ $ 3,534.00 $
28 5-04 |Asphalt Cold Patch Mix 700 TON 100.06 | $ 70,042.00 $
29 5-04 |Planing Bituminous Pavement 7520 SY 51318 38,577.60 $
30 5-04 |Pavement Repair Excavation Including Haul 5060 SY 10.60 | $ 53,636.00 $
31 6-04 [Removable Timber Bollard i 2 EA 131.20 { § 262.40 $
32 7-05 {Adjust Existing Manhole 21 EA 34920 | § 7,333.20 $
33 7-12 |Adjust Existing Vaive Box 4 EA 183.88 [ $ 735.52 $
34 8-01 |Temporary Water Pollution/Erosion Control 1 Eq. Adj. 15,000.00 | $ 15,000.00 -3
35 8-02 |Topsoil Type A 20 cY 55.95 | $ 1,119.00 $
36 8-02 [Lawn Sod 110 SY 317318 3,490.30 $
37 8-04 |Cement Concrete Traffic Curb and Gutter 1275 LF 1540 | § 19,635.00 $
38 8-06 |Residential Driveway Apron 30 SY 61.18 | $ 1,835.40 $
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01
Schedule: A- Street Improvement
Prepared By: City of Auburn

Bid Date: 4/7/09
Dennis R. Craig Construction Anthony Construction Co
PO Box 595 8110 7th Ave S
Redmond, WA Seattle, WA 98108
Item No.|Sec. No.|litem Description Qty. Unit Unit Price Total Price Unit Price Total Price
39 8-13 |Replace Monument Type A (Modified) 6 EA 628.37 | $ 3,770.22 $
40 8-13 |Replace Monument Type B (Modified) 4 EA 623111 % 2,492.44 $
Adjust Surface Monument with City Provided
41 8-13 |Case 2 EA 15750 [ 8 315.00 $
install New City Provided Case for Property |
42 8-13 [Corner 2 EA 945518 189.10 $
43 8-14 |Cement Concrete Sidewalk 617 SY 309319 19,083.81 $
44 8-14 |Sidewalk Ramp Detectable Warning Retrofit 42 SF 57.00 | % 2,394.00 $
45 8-18 |Relocate Type | Mailbox Support with Box 1 EA 111020 | § 1,110.20 $
46 8-21 |Relocate Permanent Traffic Sign and Post 9 EA 12951 [ § 1,165.59 $
47 8-22 |PaintLine 2000 LF 040 (% 800.00 $
Plastic Crosswalk Stripe and Stop Bar (24 in
48 8-22 |wide) 300 LF 912189 2,736.00 $
49 8-22 |Plastic Traffic Arrow 1 EA 228.00 | $ 228.00 $
50 8-23 [Temporary Pavement Markings 1100 LF 0291% 319.00 $
Schedule Subtotal $ 1,839,494.98 $
No Tax Applicable
SCHEDULE TOTAL $ 1,839,494.98 Non Responsive
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BID TABULATION

SCHEDULE SUMMARY
Project Name: CP0762, Les Gove Neighborhood Improvement Project, Phase 1
Schedule No.: A - Street Improvement
Prepared by: City of Auburn
Bid Date: - 47109
ENGINEER'S ESTIMATE: $ 1,827,698.25
AVERAGE BID AMOUNT: $ 1,433,681.74
BID SPREAD AMOUNT: $ 412,596.50 BID Amount Spread $ Spread %
LLOW BIDDER: Scotty's General Construction $ 1,332,731.50 $ (494,966.75) -27.08%
Second Bidder: R.L Alia Company $ 1,352,000.00 $ (475,698.25) -26.03%

Basic BID (No Tax Applicable)

R.L Alia Company $ 1,352,000.00
Ceccanti, inc $  1,465,330.00
Work Construction, LLC $ 1,393,727.15
RW Scott Construction $ 1,358,137.45
Scotty's General Construction $ 1,332,731.50
Shoreline Construction Company $  1,365,227.00
SCI Infrastucture, inc 3 1,398,490.00
Kar-Vel Construction $  1,373,922.00
Johansen Excavating, Inc $ 1,423,247.00
Northwest Cascade, Inc - % 1,745,328.00
DPK, Inc $ 1,562,359.00
Archer Construction, Inc 3 1,717,237.00
Interwest Development $ 1,514,169.00
Bedrock Construction $ 1,537,165.47
Construct Company, LLC $ 1,591,325.00
Dennis R. Craig Construction $ 1,839,494.98
Anthony Construction Co Non Responsive
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: B - Storm Drainage Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Engineer's Estimate R.L Alia Company Ceccanti, Inc Work Construction, LLC
107 Williams Ave S 4116 Brookdale Rd. E 8525 152nd Ave NE
Renton, WA 98057 Tacoma, WA 98446 Redmond, WA 98052
Item .
No. [Sec. No.ilitem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
51 1-04 Minor Changes 1 Eqg. Adj. 10,000.00 | $ 10,000.00 10,000.00 [ $ 10,000.00 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00
52 2-09 |Shoring or Extra Excavation Class B 12600 SF 0258 3,150.00 0.10 [ $ 1,260.00 0.10 [ $ 1,260.00 010 [ $ 1,260.00
Ductile Iron Pipe,Special Class 52, Storm Pipe,
53 7-04 |12 inch Diam. 40 LF 55.00 | $ 2,200.00 60.00 | $ 2,400.00 40.00 | $ 1,600.00 46.00 | § 1,840.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
54 7-04 |SDR-35, 12 inch Diam. 1450 LF 35.001 8 50,750.00 38.50 | § 55,825.00 20.001$ 29,000.00 25.00 | $ 36,250.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
55 7-04 |SDR-35, 15 inch Diam. 55 LF 45.00 | $ 2,475.00 60.00 | $ 3,300.00 30.00 1% 1,650.00 326519 1,795.75
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
56 7-04 |SDR-35, 24 inch Diam. 30 LF 75.00 | $ 2,250.00 100.00 | $ 3,000.00 70.00 | $ 2,100.00 95.25 | $ 2,857.50
57 7-04 |Storm Sewer Television Inspection 1575 LF 2.00|8% 3,150.00 1009 1,575.00 3.0018% 4,725.00 1151 $ 1,811.25
58 7-05 {Catch Basin Type 1 8 EA 900.00 | $ 7,200.00 650.00 | $ 5,200.00 1,000.00 { $ 8,000.00 840.00 | $ 6,720.00
59 7-05 {Catch Basin Type 2, 48 inch Diam. 8 EA 2,750.00 [ § 22,000.00 1,000.00 | $ 8,000.00 1,800.00 | $ 14,400.00 1,730.00 | $ 13,840.00
60 7-05 |Catch Basin Type 2, 60 inch Diam. 1 EA 3,5600.00 [ $ 3,500.00 1,500.00 | § 1,500.00 3,800.00 | $ 3,800.00 2,550.00 | $ 2,550.00
61 7-05 |Precast Concrete Drywell 5 EA 5,000.00 | $ 25,000.00 1,000.00 | $ 5,000.00 4,000.00 [ $ 20,000.00 2,360.00 | $ 11,800.00
62 7-05 [Concrete Inlet 1 EA 1,200.00 | $ 1,200.00 600.00 | $ 600.00 980.00 | $ 980.00 770.00 [ $ 770.00
63 7-08 |Pipe Foundation Material 35 TON 20001 $ 700.00 10.00 1§ 350.00 10.00 | § 350.00 1340 | $ 469,00
64 7-08 |Imported Pipe Bedding 155 TON 2000} $ 3,100.00 10.00 | $ 1,550.00 10.00{ $ 1,650.00 1340 § 2,077.00
65 7-08 |Select Pipe Trench Backfill 340 TON 19.00{ § 6,460.00 10.00 | § 3,400.00 10.00 | § 3,400.00 1340 | $ 4,556.00
66 7-08 |Imported Pipe Trench Backfill 270 TON 18.00 | $ 4,860.00 10.00 | § 2,700.00 10.00 | $ 2,700.00 13.40 | § 3,618.00
67 7-08 |Controlied Density Fill (CDF) for Trench Backfill 10 CY 125.00 | $ 1,250.00 60.00 | $ 600.00 100.00 | $ 1,000.00 115.00 | $ 1,150.00
68 7-08 |{Controlled Density Fill (CDF) for Filling Pipe 3 cY 200.00 | $ 600.00 100.00 [ $ 300.00 110.00 | $ 330.00 295.00 | § 885.00
Schedule Subtotal $ 149,845.00 $ 106,560.00 $ 106,845.00 $ 104,249.50
No Tax Applicable
SCHEDULE TOTAL $ 149,845.00 $ 106,560.00 $ 106,845.00 $ 104,249.50
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 08-01

Schedule: B - Storm Drainage Improvement
Prepared By: City of Auburn
Bid Date: 4/7109
RW Scott Construction Scotty's General Construction [Shoreline Construction Company|SCl Infrastucture, Inc
4005 W Valley Hwy N, Suite A 20405 SE 344th St. PO Box 358 1508 Valentine Ave S
Auburn, WA 98001 Auburn, WA 98092 Woodinville, WA 98072 Pacific, WA 98047
ltem Sec.
No. No. |item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
51 1-04 [Minor Changes 1 Eq. Adj.] 10,000.00 | $ 10,000.00 10,000.00 | § 10,000.00 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00
52 2-09 |Shoring or Exira Excavation Class B 12600 SF 030189 3,780.00 0.80 1 8% 10,080.00 1.00 | $ 12,600.00 026 |% 3,276.00
Ductile Iron Pipe,Special Class 52, Storm Pipe,
53 7-04 112 inch Diam. 40 LF 40.00 | $ 1,600.00 42.00 | $ 1,680.00 55.00 | $ 2,200.00 61.001| % 2,440.00
Solid Wali Polyvinyl Chloride (PVC) Storm Pipe,
54 7-04 |[SDR-35, 12 inch Diam. 1450 LF 30.00 | $ 43,500.00 31.00 | $ 44,950.00 25.00 1% 36,250.00 2750 ] % 39,875.00
Solid Wall Polyvinyl Chioride (PVC) Storm Pipe,
55 7-04 |SDR-35, 15 inch Diam. 55 LF 35.00 [ $ 1,925.00 33.00 1% 1,815.00 60.00 | § 3,300.00 29501 $ 1,622.50
Solid Wall Polyvinyl Chioride (PVC) Storm Pipe, .
56 7-04 |SDR-35, 24 inch Diam. 30 LF 50.00 | $ 1,500.00 120.00 | $ 3,600.00 70.00 [ $ 2,100.00 91.00] % 2,730.00
57 7-04 |Storm Sewer Television Inspection 1575 LF 1004 % 1,5675.00 1001 $ 1,675.00 3.0018% 4,725.00 200 (3% 3,150.00
58 7-05 |[Catch Basin Type 1 8 EA 725.001 $ 5,800.00 1,000.00 | $ 8,000.00 2,000.00 | $ 16,000.00 985.00 | $ 7,880.00
59 7-05 |Catch Basin Type 2, 48 inch Diam. 8 EA 2,300.00 | § 18,400.00 2,715.00 | § 21,720.00 2,400.00 | $ 19,200.00 2,550.00 | § 20,400.00
60 7-05 |Catch Basin Type 2, 60 inch Diam. 1 EA 3,5600.00 | $ 3,500.00 3,990.00 | § 3,990.00 6,500.00 [ $ 6,500.00 3,400.00 | $ 3,400.00
61 7-05 |Precast Concrete Drywell 5 EA 4,000.00 | $ 20,000.00 4,500.00 | $ 22,500.00 2,400.00 | § 12,000.00 3,715.00 | § 18,575.00
62 7-05 |Concrete Inlet 1 EA 600.00 | $ 600.00 1,000.00 | $ 1,000.00 1,300.00 | $ 1,300.00 1,950.00 | $ 1,950.00
63 7-08 |Pipe Foundation Material 35 TON 6.00 [ $ 210.00 30.00 | § 1,050.00 10019 35.00 13501 $ 472.50
64 7-08 |Imported Pipe Bedding 155 TON 15.00 | $ 2,325.00 25.00 | $ 3,875.00 9.00 1% 1,395.00 14.00 | $ 2,170.00
65 7-08 |Select Pipe Trench Backfill 340 TON 100418 340.00 20.00 | $ 6,800.00 10.00 | 3,400.00 4151 $ 1,411.00
66 7-08 [Imported Pipe Trench Backfill 270 TON 10018 270.00 20.00 | $ 5,400.00 7.00 |8 1,890.00 13.50 | $ 3,645.00
67 7-08 |Controlled Density Fill (CDF) for Trench Backfill 10 CcY 100.00 ] $ 1,000.00 85001 % 850.00 140.00 | $ 1,400.00 87.00 | $ 870.00
68 7-08 |Controlled Density Fill (CDF) for Filling Pipe 3 cY 300.00 | $ 900.00 200.00 | $ 600.00 150.00 | $ 450.00 134.00 | $ 402.00
Schedule Subtotal $ 117,225.00 $ 149,485.00 $ 134,745.00 $ 124,269.00
No Tax Applicable
SCHEDULE TOTAL $ 117,225.00 $ 149,485.00 $ 134,745.00 $ 124,269.00
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: B - Storm Drainage Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Kar-Vel Construction Johansen Excavating, inc Northwest Cascade, Inc DPK, Inc
PO Box 58275 PO Box 674 PO Box 73399 7828 S 206th St
Renton, WA 98058 Buckley, WA 98321 Puyallup, WA 98373 Kent, WA 98032
Item | Sec.
No. No. jitem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
51 1-04 |Minor Changes 1 Eq. Adj. 10,000.00 [ $ 10,000.00 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00 10,000.00 [ $ 10,000.00
52 2-08 |[Shoring or Extra Excavation Class B 12600 SF 0.01[$% 126.00 1.00{$ 12,600.00 0101 9% 1,260.00 01018 1,260.00
Ductile Iron Pipe,Special Class 52, Storm Pipe,
53 7-04 |12 inch Diam. 40 LF 57.00 | § 2,280.00 50.00 | $ 2,000.00 33.00( $ 1,320.00 40.00 | $ 1,600.00
Solid Wall Polyvinyl Chioride (PVC) Storm Pipe,
54 7-04 |SDR-35, 12 inch Diam. 1450 LF 45,00 | $ 65,250.00 2200189 31,900.00 1500 | $ 21,750.00 25.00 % 36,250.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
55 7-04 |SDR-35, 15 inch Diam. 55 LF 42,001 % 2,310.00 28.00 | $ 1,540.00 27.00 [ $ 1,485.00 35.00 | $ 1,925.00
Solid Wall Polyvinyl Chioride (PVC) Storm Pipe,
56 7-04 |SDR-35, 24 inch Diam. 30 LF 65.00 | $ 1,950.00 125.00 | § 3,750.00 70.0018% 2,100.00 100.00 | $ 3,000.00
57 7-04 |Storm Sewer Television Inspection 1575 LF 125(8% 1,968.75 20018 3,150.00 160 (% 2,520.00 2.00] % 3,150.00
58 7-05 |Catch Basin Type 1 8 EA 900.00 | $ 7,200.00 800.00 [ § 6,400.00 850.00 | $ 6,800.00 1,000.00 | $ 8,000.00
59 7-05 |Catch Basin Type 2, 48 inch Diam. 8 EA 2,400.00 | $ 19,200.00 2,200.00 | $ 17,600.00 2,000.00 | $ 16,000.00 1,500.00 | $ 12,000.00
60 7-05 |[Catch Basin Type 2, 60 inch Diam. 1 EA 3,600.001|$ 3,600.00 4,200.00 | $ 4,200.00 2,700.00 | $ 2,700.00 2,500.00 | $ 2,500.00
61 7-05 |Precast Concrete Drywell 5 EA 2,300.00 | $ 11,500.00 3,800.00 | $ 19,000.00 3,000.00 | $ 15,000.00 2,500.00 | $ 12,500.00-
62 7-05 iConcrete Inlet 1 EA 900.00 | $ 900.00 800.00 {8 800.00 800.00 | $ 800.00 900.00 | $ 900.00
63 7-08 |Pipe Foundation Material 35 TON 8.00 (3% 280.00 15.00 | $ 525.00 17.00 | $ 595.00 2700 | $ 945.00
64 7-08 [Imported Pipe Bedding 1565 TON 14.00 | § 2,170.00 15.00 [ $ 2,325.00 17.00] $ 2,635.00 18.00 [ $ 2,790.00
65 7-08 |[Select Pipe Trench Backfill 340 TON 1400 $ 4,760.00 15.00 | $ 5,100.00 17.00 | $ 5,780.00 17.00 | § 5,780.00
66 7-08 |Imported Pipe Trench Backfill 270 TON 140018 3,780.00 15.00 | $ 4,050.00 16.00 | $ 4,320.00 001]% 2.70
67 7-08 |Controlled Density Fill (CDF) for Trench Backfill 10 CcY 90.00 1% 900.00 110.00 | § 1,100.00 135.00 | $ 1,350.00 90.00 | $ 900.00
68 7-08 |Controlled Density Fill (CDF) for Filling Pipe 3 CY 400.00 | $ 1,200.00 110.00 | $ 330.00 150.00 | $ 450.00 200.00 | § 600.00
Schedule Subtotal $ 139,374.75 $ 126,370.00 $ 96,865.00 $ 104,102.70
No Tax Applicable
SCHEDULE TOTAL $ 139,374.75 $ 126,370.00 $ 96,865.00 $ 104,102.70
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: B - Storm Drainage Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Archer Construction, Inc Interwest Development Bedrock Construction Construct Company, LLC
7855 S 206th St 28201 Hwy 410 E 11302 Burnham Drive NW 1621 Pease Ave
Kent, WA 98032 Buckiey, WA 98321 Gig Harbor, WA 98332 Sumner, WA 98390
ltem | Sec.
No. No. [item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
51 1-04 [Minor Changes 1 Eqg. Adj. 10,000.00 | $ 10,000.00 10,000.00 | 10,000.00 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00
52 2-09 |Shoring or Exira Excavation Class B 12600 SF 0.0118% 126.00 040 (8 5,040.00 026 | % 3,276.00 0301% 3,780.00
Ductile iron Pipe,Special Class 52, Storm Pipe,
53 7-04 |12 inch Diam. 40 LF 60.00 | § 2,400.00 158.00 | $ 6,320.00 96.99 | $ 3,879.60 50.00 | $ 2,000.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
54 7-04 |SDR-35, 12 inch Diam. 1450 LF 30.00 | $ 43,500.00 39.55 | % 57,347.50 2030 | $ 29,435.00 32008 46,400.00
Solid Wall Polyvinyl Chioride (PVC) Storm Pipe,
55 7-04 |SDR-35, 15 inch Diam. 55 LF 32.001% 1,760.00 145.00 | § 7.875.00 4396 | $ . 2,417.80 37001 % 2,035.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
56 7-04 |SDR-35, 24 inch Diam. 30 LF 35.00|$ 1,050.00 181.00 | $ 5,430.00 9441 [ $ 2,832.30 145.00 | $ 4,350.00
57 7-04 |[Storm Sewer Television Inspection 1575 LF 2.00|$% 3,150.00 110 | § 1,732.50 105($ 1,653.75 1001 9% 1,575.00
58 7-05 |Catch Basin Type 1 8 EA 850.00 | $ 6,800.00 1,000.00 | $ 8,000.00 1,32024 1 $ 10,561.92 1,200.00 | $ 9,600.00
59 7-05 |Catch Basin Type 2, 48 inch Diam. 8 EA 2,000.00 | $ 16,000.00 2,335.00 | $ 18,680.00 259379 | $ 20,750.32 2,300.00 | $ 18,400.00
60 7-05 {Catch Basin Type 2, 60 inch Diam. 1 EA 2,800.00 [ $ 2,800.00 3,200.00 | $ 3,200.00 5,641.80 | $ 5,641.80 4,400.00 | $ 4,400.00
61 7-05 |Precast Concrete Drywell 5 EA 1,800.00 | $ 9,000.00 2,665.00 { $ 12,825.00 4,758.08 | $ 23,790.45 3,000.00 { $ 15,000.00
62 7-05 |Concrete Inlet 1 EA 1,100.00 | $ 1,100.00 1,050.00 | § 1,050.00 1,549.08 | $ 1,549.08 800.00 | $ 800.00
63 7-08 |Pipe Foundation Material 35 TON 24001 % 840.00 1540 | $ 539.00 1624 1 § 533.40 12.00 | $ 420.00
64 7-08 {Imported Pipe Bedding 165 TON 20.00 | § 3,100.00 11001 $ 1,705.00 13111 $ 2,032.05 19.00 { $ 2,945.00
65 7-08 |Select Pipe Trench Backfilt 340 TON 18.00 [ $ 6,120.00 11.00 { $ 3,740.00 15624 | § 5,181.60 11.00 [ $ 3,740.00
66 7-08 |Imported Pipe Trench Backiill 270 TON 15.00 | $ 4,050.00 9.3518% 2,524.50 15.24 | $ 4,114.80 11.00 [ $ 2,970.00
67 7-08 |Controlled Density Fill (CDF) for Trench Backfill 10 cY 110.00 | $ 1,100.00 93.50 | $ 935.00 11270 | $ 1,127.00 90.00 | $ 900.00
68 7-08 |Controlled Density Fill (CDF) for Filling Pipe 3 CY 140.00 | $ 420.00 93.50 | § 280.50 221.00 { $ 663.00 220.00 | $ 660.00
Schedule Subtotal $ 113,316.00 $ 147,324.00 $ 129,439.87 $ 129,975.00

No Tax Applicable

SCHEDULE TOTAL
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Bid Tabulation: CP0762, L.es Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: B - Storm Drainage Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09 B
Dennis R. Craig Construction Anthony Construction Co
PO Box 595 8110 7th Ave S
Redmond, WA Seattle, WA 98108
Item No.| Sec. No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price
51 1-04 Minor Changes 1 Eq. Adj. 10,000.00 | § 10,000.00 $
52 2-09 Shoring or Extra Excavation Class B 12600 SF 087 | $ 10,962.00 $
Ductile Iron Pipe,Special Class 52, Storm Pipe,
53 7-04 12 inch Diam. 40 LF 54.85 | $ 2,194.00 $
Solid Wall Polyvinyl Chloride {PVC) Storm Pipe,
54 7-04 SDR-35, 12 inch Diam. 1450 LF 2824 1% 40,948.00 $
Solid Wall Polyvinyl Chloride (PVCY Storm Pipe,
55 7-04 SDR-35, 15 inch Diam. 55 LF 286118% 1,573.55 $
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
56 7-04 SDR-35, 24 inch Diam. 30 LF 9275 8% 2,782.50 $
57 7-04 Storm Sewer Television Inspection 1575 LF 285|$% 4,488.75 $
58 7-05 Catch Basin Type 1 8 EA 967.50 | $ 7.740.00 $
59 7-05 Catch Basin Type 2, 48 inch Diam. 8 EA 3177111 8 25,416.88 $
60 7-05 Catch Basin Type 2, 60 inch Diam. 1 EA 5117151 % 5,117.15 $
61 7-05 Precast Concrete Drywell 5 EA 3,322.52 | $ 16,612.60 $
62 7-05 Concrete Inlet 1 EA 91692 $ 916.92 $
63 7-08 Pipe Foundation Material 35 TON 2699 | $ 944.65 $
64 7-08 Imported Pipe Bedding 155 TON 2423 | $ 3,755.65 $
65 7-08 Select Pipe Trench Backfill 340 TON 2354 1% 8,003.60 $
66 7-08 Imported Pipe Trench Backfill 270 TON 2322 1% 6,269.40 $
67 7-08 |Controlled Density Fill (CDF) for Trench Backfill 10 CY 752619 752.60 $
68 7-08 Controlled Density Fill (CDF) for Filling Pipe 3 CcY 99.65 | $ 298.95 $
Schedule Subtotal $ 148,777.20 $
No Tax Applicable
SCHEDULE TOTAL $ 148,777.20
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BID TABULATION

SCHEDULE SUMMARY

Project Name: CP0762, Les Gove Neighborhood Improvement Project, Phase 1

Schedule No.: B - Storm Drainage Improvement

Prepared by: City of Auburn

Bid Date: 4/7109

ENGINEER'S ESTIMATE: $ 149,845.00

AVERAGE BID AMOUNT: $ 119,099.18 :

BID SPREAD AMOUNT: $ 52,620.00 BID Amount Spread $ Spread %
LOwW BIDDER: Northwest Cascade, Inc $ 96,865.00 $ (52,980.00) -35.36%
Second Bidder: DPK, Inc $ 104,102.70 $ (45,742.30) -30.53%

Basic BID (No Tax Applicable)

R.L Alia Company $
Ceccanti, Inc $
Work Construction, LLC $
RW Scott Construction $
Scotty's General Construction $
Shoreline Construction Company $
SCI Infrastucture, Inc $
Kar-Vel Construction $
Johansen Excavating, Inc $
Northwest Cascade, Inc $
DPK, Inc $
Archer Construction, Inc $
Interwest Development $
Bedrock Construction $
Construct Company, LLC $
Dennis R. Craig Construction 3
Anthony Construction Co N

4/13/2009 (11:11 AM)
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106,560.00
106,845.00
104,249.50
117,225.00
149,485.00
134,745.00
124,269.00
139,374.75
126,370.00

96,865.00
104,102.70
113,316.00
147,324.00
129,439.87
129,975.00
148,777.20
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: C - Sanitary Sewer Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Engineer's Estimate R.L Alia Company Ceccanti, Inc Work Construction, LLC
107 Williams Ave S 4116 Brookdale Rd. E 8525 152nd Ave NE
Renton, WA 98057 Tacoma, WA 98446 Redmond, WA 98052
Item | Sec.
No. No. |item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
69 1-04 |Minor Changes 1 Eq. Adj. 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 { § 15,000.00 15,000.00 | $ 15,000.00
70 2-09 |Shoring or Extra Excavation Class B 20540 SF 02518 5,135.00 0.101{$ 2,054.00 010 $ 2,054.00 010 | $ 2,054.00
71 7-05 [Manhole Type 1, 48 inch Diam. 10 EA 3,500.00 | $ 35,000.00 1,500.00 | % 15,000.00 1,800.00 | $ 18,000.00 2,420.00 | $ 24,200.00
72 7-05 |Manhole Type 1, 54 inch Diam. 2 EA 4,000.00 | $ 8,000.00 2,000.00 | § 4,000.00 2,000.00 | $ 4,000.00 2,630.00 { $ 5,260.00
73 7-05 [Connect to Existing Manhole 2 EA 3,500.00 | $ 7,000.00 700.00 [ § 1,400.00 500.00 | $ 1,000.00 525.00 | $ 1,050.00
74 7-08 |Pipe Foundation Material 150 TON 20001 % 3,000.00 500(% 750.00 10.00 { § 1,500.00 13.41( % 2,011.50
75 7-08 }imported Pipe Bedding 320 TON 20.00 | § 6,400.00 12.00 | $ 3,840.00 1000 | $ 3,200.00 13411 8% 4,291.20
76 7-08 |Select Pipe Trench Backfill 910 TON 19.00 | $ 17,290.00 5.00]9% 4,550.00 10.00 | $ 9,100.00 134118 12,203.10
77 7-08 |imported Pipe Trench Backiill 1020 TON 18.00 | § 18,360.00 10.00 [ $ 10,200.00 10.00 | $ 10,200.00 1341 (% 13,678.20
78 7-08 |Controlled Density Fill (CDF) for Trench Backfill 20 CY 125.00 | § 2,500.00 60.00 | $ 1,200.00 100.00 | $ 2,000.00 110.00 | $ 2,200.00
79 7-08 |Controlled Density Fill (COF) for Filling Pipe 20 CcY 200.00 | § 4,000.00 100.00 | $ 2,000.00 110.00 [ § 2,200.00 295.00 [ $ 5,900.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

80 7-17 |SDR-35, 8 inch Diam. 1700 LF 40.00 | $ 68,000.00 28.00 | $ 47,600.00 16.00 | $ 27,200.00 333018 56,610.00
Solid Wall Polyvinyl Chioride (PVC) Sewer Pipe,

81 7-17 |SDR-35, 10 inch Diam. 620 LF 4500 | 27,900.00 65.00 | § 40,300.00 18.00 | § 11,160.00 35.00 | $ 21,700.00
Solid Wall Polyvinyl Chioride (PVC) Sewer Pipe,

82 7-17 {SDR-35, 12 inch Diam. 290 LF ) 50.00 | $ 14,500.00 70.00 | $ 20,300.00 20,00 [ $ 5,800.00 3625 $ 10,512.50
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

83 7-17 |SDR-35, 15 inch Diam. 190 LF 55.00 | § 10,450.00 75.00{ $ 14,250.00 30.0019% 5,700.00 4235 | $ 8,046.50

84 7-17 |Temporary Sewer Bypass 1 LS 10,000.00 | $ 10,000.00 1,000.00 | $ 1,000.00 5,500.00 | $ 5,500.00 1,160.00 | $ 1,160.00

85 7-17 |Sewer Television Inspection 2800 LF 200 (8% 5,600.00 1.00 | $ 2,800.00 3.00|$ 8,400.00 11618 3,220.00

86 7-17 |Remove Existing Sanitary Sewer 1460 LF 15.00 | $ 21,900.00 1.00 | $ 1,460.00 6.00 [ $ 8,760.00 4801 8% 7,008.00

87 7-17 |Abandon Existing Sanitary Sewer 1800 LF 5501 % 9,900.00 1.00 | $ 1,800.00 4001 % 7,200.00 280 (% 5,040.00

6 inch Diam. PVC Side Sewer with 6 inch Diam.

88 7-18 |PVC Cleanout 450 LF 70.00]$ 31,500.00 30.00 |9 13,500.00 30.00 [ $ 13,500.00 33501 9% 15,075.00
Schedule Subtotal $ 321,435.00 $ 203,004.00 $ 161,474.00 $ 216,220.00
Applied Tax $ 30,536.33 $ 19,285.38 $ 15,340.03 $ 20,540.90
SCHEDULE TOTAL $ 351,971.33 $ 222,289.38 $ 176,814.03 $ 236,760.90
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: C - Sanitary Sewer Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
RW Scott Construction Scotty's General Construction |Shoreline Construction Company SCl Infrastucture, Inc
4005 W Valiey Hwy N, Suite A 20405 SE 344th St. PO Box 358 1508 Valentine Ave S
Auburn, WA 98001 Auburn, WA 98092 Woodinville, WA 98072 Pacific, WA 98047
ftem | Sec. .
No. No. |item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
69 1-04 {Minor Changes 1 Eq. Adj.{ 15,000.00 % 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
70 2-09 |Shoring or Extra Excavation Class B 20540 SF 0.30 | $ 6,162.00 065 | $ 13,351.00 1.001 % 20,540.00 02618 5,340.40
71 7-05 |Manhole Type 1, 48 inch Diam. 10 EA 3,000.00 | $ 30,000.00 2,800.00 | $ 28,000.00 2,700.00 | $ 27,000.00 2,900.00 | $ 29,000.00
72 7-05 |Manhole Type 1, 54 inch Diam. 2 EA 4,000.00 | $ 8,000.00 3,800.00 | $ 7,600.00 3,600.00 | $ 7,200.00 3,450.00 | $ 6,900.00
73 7-05 |Connect to Existing Manhole 2 EA 1,000.00 | $ 2,000.00 1,200.00 | § 2,400.00 5,000.00 | $ 10,000.00 4,900.00 | § 9,800.00
74 7-08 |Pipe Foundation Material 150 TON 6.00 [ $ 900.00 30.00{$ 4,500.00 1001 $ 150.00 1350 1 $ 2,025.00
75 7-08 |lmported Pipe Bedding 320 TON 15.00 | $ 4,800.00 18.00 | § 5,760.00 9004 $% 2,880.00 14,00 | $ 4,480.00
76 7-08 iSelect Pipe Trench Backfill 910 TON 100} $ 910.00 18.00 | $ 16,380.00 10.00 | $ 9,100.00 4151 % 3,776.50
77 7-08 |{imported Pipe Trench Backfill 1020 TON 1001 $ 1,020.00 18.00 | 18,360.00 7.00($ 7,140.00 13.50 { $ 13,770.00
78 7-08 |Controlled Density Fill (CDF) for Trench Backfill 20 CcY 100.00 | $ 2,000.00 85.00 1§ 1,700.00 140.00 | $ 2,800.00 80.00 % 1,600.00
79 7-08 |Controlled Density Fill (CDF) for Filling Pipe 20 CcY 300.00 | $ 6,000.00 200.00 [ $ 4,000.00 350.00 | $ 7,000.00 125.00 | § 2,500.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

80 7-17 {SDR-35, 8 inch Diam. 1700 LF 27.851% 47,345.00 32.00 | $ 54,400.00 27.00 | $ 45,800.00 29.00 |9 49,300.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

81 7-17 |SDR-35, 10 inch Diam. 620 LF 3832 | $ 23,758.40 34.00 1 % 21,080.00 30.00 | $ 18,600.00 50.00 | § 31,000.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

82 7-17 |SDR-35, 12 inch Diam. 290 LF 40.00 | $ 11,600.00 36.00 | § 10,440.00 33.00 [ $ 9,670.00 32501 % 9,425.00
Solid Wall Polyviny! Chloride (PVC) Sewer Pipe,

83 7-17 {SDR-35, 15 inch Diam. 190 LF 60.00 | § 11,400.00 39.00 | $ 7,410.00 38.00 | $ 7,220.00 4400 | $ 8,360.00

84 7-17 |Temporary Sewer Bypass 1 LS 10,000.00 | $ 10,000.00 21,000.00 | § 21,000.00 4,000.00 | $ 4,000.00 33,000.00 | $ 33,000.00

85 7-17 |Sewer Television Inspection 2800 LF 090 | $ 2,520.00 100 $ 2,800.00 300 $ 8,400.00 3.85|% 10,780.00

86 7-17 |Remove Existing Sanitary Sewer 1460 LF 6.00| % 8,760.00 24001 8% 35,040.00 3.00]$ 4,380.00 57018 8,322.00

87 7-17 |Abandon Existing Sanitary Sewer 1800 LF 10.00 | $ 18,000.00 235|% 4,230.00 3.0019% 5,400.00 5.00 % 9,000.00

6 inch Diam. PVC Side Sewer with 6 inch Diam.

88 7-18 |PVC Cleanout 450 LF 95.00 | $ 42,750.00 2100 $ 9,450.00 63.00 | § 28,350.00 42,001 9% 18,900.00
Schedule Subtotal $ 252,925.40 $ 282,901.00 $ 240,630.00 $ 272,278.90
Applied Tax $ 24,027 .91 $ 26,875.60 $ 22,859.85 - $ 25,866.50
SCHEDULE TOTAL $ 276,953.31 $ 309,776.60 $ 263,489.85 $ 298,145.40
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: C - Sanitary Sewer Improvement
Prepared By: City of Auburn
Bid Date: 4/7109
Kar-Vel Construction Johansen Excavating, Inc Northwest Cascade, Inc DPK, inc
PO Box 58275 PO Box 674 PO Box 73399 7829 S 206th St
Renton, WA 98058 Buckley, WA 98321 Puyallup, WA 98373 Kent, WA 98032
Item | Sec. ]
No. No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
69 1-04 [Minor Changes 1 Eq. Adj. 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
70 2-09 [Shoring or Extra Excavation Class B 20540 SF 001189 205.40 1.00 | $ 20,540.00 010 $ 2,054.00 010 ] $ 2,054.00
71 7-05 |Manhole Type 1, 48 inch Diam. 10 EA 3,000.00 { $ 30,000.00 3,200.00 | $ 32,000.00 2,300.00 | $ 23,000.00 2,500.00 | $ 25,000.00
72 7-05 |Manhole Type 1, 54 inch Diam. 2 EA 3,300.00 | § 6,600.00 4,200.00 | $ 8,400.00 3,000.00 | $ 6,000.00 2,800.00 | $ 5,600.00
73 7-05 |Connect to Existing Manhole 2 EA 1,200.00 | $ 2,400.00 2,400.00 | § 4,800.00 1,200.00 | § 2,400.00 1,500.00 1 § 3,000.00
74 7-08 |Pipe Foundation Material 150 TON 8.00($ 1,200.00 1500 [ § 2,250.00 17.00] $ 2,550.00 27.00 | $ 4,050.00
75 7-08 |imported Pipe Bedding 320 TON 14.00 | $ 4,480.00 15.00 | $ 4,800.00 17.00 | $ 5,440.00 18.00 | § 5,760.00
76 7-08 |Select Pipe Trench Backfill 910 TON 14.00 | $ 12,740.00 15.00 | $ 13,650.00 17.00 | § 15,470.00 17.00 | § 15,470.00
77 7-08 [Imported Pipe Trench Backifill 1020 TON 14.00 | $ 14,280.00 15.00 | $ 15,300.00 17.00 | $ 17,340.00 00118 10.20
78 7-08 |Controlled Density Fill (CDF) for Trench Backfil 20 CcY 90.00 | $ 1,800.00 110.00 | $ 2,200.00 135.00 | $ 2,700.00 90.00 | § 1,800.00
79 7-08 |Controlled Density Fili (CDF) for Filling Pipe 20 cY 225.00 | $ 4,500.00 110.00 | § 2,200.00 150.00 | § 3,000.00 200.00 [ $ 4,000.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

80 7-17 |SDR-35, 8 inch Diam. 1700 LF 38.0019% 64,600.00 2000 | $ 34,000.00 18.00 | $ 30,600.00 35.00 | $ 59,500.00
Solid Wall Polyvinyl Chloride {PVC) Sewer Pipe, )

81 7-17 |SDR-35, 10 inch Diam. 620 LF 45.00 | § 27,900.00 26.00 | $ 16,120.00 16.00 | $ 9,920.00 40.00 | $ 24,800.00
Solid Wall Polyviny! Chioride (PVC) Sewer Pipe,

82 7-17 |SDR-35, 12 inch Diam. 290 LF 47.00 | $ 13,630.00 29.00 | $ 8,410.00 18.00 { $ 5,220.00 45.00 | $ 13,050.00
Solid Wall Polyvinyt Chloride (PVC) Sewer Pipe, ,

83 7-17 |SDR-35, 15 inch Diam. 190 LF 57.00 | & 10,830.00 33.001% 6,270.00 2400 | $ 4,560.00 50.00 | $ 9,500.00

84 7-17 |Temporary Sewer Bypass 1 LS 10,000.00 | $ 10,000.00 11,000.00 | $ 11,000.00 5,000.00 | $ 5,000.00 11,000.00 | $ 11,000.00

85 7-17 |Sewer Television Inspection 2800 LF 1251 9% 3,500.00 2001% 5,600.00 160 | $ 4,480.00 250 | % 7,000.00

86 7-17 }Remove Existing Sanitary Sewer 1460 LF 1001 $ 1,460.00 10.00 | $ 14,600.00 350189 5,110.00 6.00}$ 8,760.00

87 7-17 }Abandon Existing Sanitary Sewer 1800 LF 100 $ 1,800.00 11.00 | $ 19,800.00 6259 11,250.00 5.0018% 9,000.00

6 inch Diam. PVC Side Sewer with 6 inch Diam.

88 7-18 |PVC Cleanout 450 LF 52.00 | $ 23,400.00 38.00 | $ 17,100.00 57.50 | § 25,875.00 70.00 | $ 31,500.00
Schedule Subtotal $ 250,325.40 $ 254,040.00 $ 196,969.00 $ 255,854.20
Applied Tax $ 23,780.91 3 24,133.80 $ 18,712.06 $ 24,306.15
SCHEDULE TOTAL $ 274,106.31 $ 278,173.80 $ 215,681.06 $ 280,160.35
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: C - Sanitary Sewer improvement
Prepared By: City of Auburn
Bid Date: 4/7109
Archer Construction, Inc Interwest Development Bedrock Construction Construct Company, LLC
7855 S 206th St 28201 Hwy 410 E 11302 Burnham Drive NW 1621 Pease Ave
Kent, WA 98032 Buckley, WA 98321 Gig Harbor, WA 98332 Sumner, WA 98390
Item | Sec.
No. No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
69 1-04 |Minor Changes 1 Eq. Adj. 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
70 2-09 |Shoring or Extra Excavation Class B 20540 SF 00119 205.40 040 $ 8,216.00 047 [ $ 9,653.80 030 [ $ 6,162.00
71 7-05 i{Manhole Type 1, 48 inch Diam. 10 EA 2,800.00 { § 28,000.00 3,5600.00 | $ 35,000.00 2,637.57 | $ 26,375.70 2,800.00 | $ 28,000.00
72 7-05 {Manhole Type 1, 54 inch Diam. 2 EA 3,600.00 | $ 7,200.00 4,000.00|$ 8,000.00 4,084.58 | $ 8,169.16 3,400.00 | $ 6,800.00
73 7-05 |Connect to Existing Manhole 2 EA 500.00 | $ 1,000.00 2,200.00{$ 4,400.00 428751 % 857.50 250.00 | $ 500.00
74 7-08 |Pipe Foundation Material 150 TON 24.00 | $ 3,600.00 1540 | $ 2,310.00 1524 | $ 2,286.00 12.00 | $ 1,800.00
75 7-08 |Imported Pipe Bedding 320 TON 20.00 | $ 6,400.00 11.00 | $ 3,520.00 97118 3,107.20 19.00 | $ 6,080.00
76 7-08 |Select Pipe Trench Backfill 910 TON 18.00 | $ 16,380.00 1100 | § 10,010.00 13821 9% 12,576.20 11.00 | $ 10,010.00
77 7-08 |Imported Pipe Trench Backfill 1020 TON 15.00 | $ 15,300.00 935§ 9,537.00 15.24 | $ 15,544.80 11.00 { $ 11,220.00
78 7-08 |Controlled Density Fill (CDF) for Trench Backfill 20 CcY 110.00 | $ 2,200.00 93.50 [ $ 1,870.00 119.07 | $ 2,381.40 90.00 | $ 1,800.00
79 7-08 {Controlled Density Fill (CDF) for Filling Pipe 20 CY 140.00 | $ 2,800.00 93.50 | § 1,870.00 207.76 | $ 4,155.20 22000 | $ 4,400.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

80 7-17 |SDR-35, 8 inch Diam. 1700 LF 350018 59,500.00 58.50 | § 99,450.00 93721 % 159,324.00 40.00 | $ 68,000.00
Solid Wall Polyvinyl Chioride (PVC) Sewer Pipe,

81 7-17 |SDR-35, 10 inch Diam. 620 LF 36.00 | $ 22,320.00 56.50 | $ 35,030.00 43.87 | $ 27,199.40 49.00 | $ 30,380.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

82 7-17 |SDR-35, 12 inch Diam. 290 LF 38.00 [ $ 11,020.00 49.00 | § 14,210.00 48.36 | § 14,024.40 70.00 | $ 20,300.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

83 7-17 |SDR-35, 15 inch Diam. 190 LF 40001 $ 7,600.00 6750 | $ 12,825.00 5910 | § 11,229.00 72.00 | $ 13,680.00

84 7-17 |Temporary Sewer Bypass 1 LS 20,000.00 | § 20,000.00 7,700.00 | $ 7,700.00 12,709.85 | $ 12,709.85 20,000.00 | $ 20,000.00

85 7-17 |Sewer Television inspection 2800 LF 2001]% 5,600.00 1101 $ 3,080.00 10519 2,940.00 1.00 | $ 2,800.00

86 7-17 |Remove Existing Sanitary Sewer 1460 LF 8.00] % 11,680.00 10019 1,460.00 14.84 | $ 21,666.40 3.00{$% 4,380.00

87 7-17 |Abandon Existing Sanitary Sewer 1800 LF 4.0018% 7,200.00 36519 6,570.00 5291% 9,522.00 3.30(% 5,940.00

6 inch Diam. PVC Side Sewer with 6 inch Diam.

88 7-18 {PVC Cleanout 450 LF 48.00 | $ 21,600.00 50.00 | $ 22,500.00 103.57 | $ 46,606.50 10000 | § 45,000.00
Schedule Subtotal $ 264,605.40 $ 302,558.00 $ 405,328.51 $ 302,252.00
Applied Tax $ 25,137.51 $ 28,743.01 $ 38,506.21 $ 28,713.94
SCHEDULE TOTAL $ 289,742.91 $ 331,301.01 $ 443,834.72 $ 330,965.94
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvement Project, Phase 1, Contract 09-01

Schedule: C - Sanitary Sewer Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Dennis R. Craig Construction Anthony Construction Co
PO Box 595 8110 7th Ave S -
Redmond, WA Seattle, WA 98108
ltem No.] Sec. No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price
69 1-04 Minor Changes 1 Eq. Adj. 15,000.00 | $ 15,000.00 $ -
70 2-08 Shoring or Extra Excavation Class B 20540 SF 0.58 | $ 11,913.20 $ -
71 7-05 Manhole Type 1, 48 inch Diam. 10 EA 4,632.04 | $ 45,320.40 $ -
72 7-05 Manhole Type 1, 54 inch Diam. 2 EA 6,956.08 | $ 13,912.16 $ -
73 7-05 Connect to Existing Manhole 2 EA 2,354.44 | $ 4,708.88 $ -
74 7-08 Pipe Foundation Material 150 TON 2073 | $ 3,109.50 $ -
75 7-08 Imported Pipe Bedding 320 TON 2073 $ 6,633.60 $ -
76 7-08 Select Pipe Trench Backiill 910 TON 2073 |9 18,864.30 $ -
77 7-08 Imported Pipe Trench Backfill 1020 TON 2073 | $ 21,144.60 $ -
78 7-08 Controlled Density Fill (CDF) for Trench Backfill 20 CcY 75131 % 1,502.60 $ -
79 7-08 Controfled Density Fill (CDF) for Filling Pipe 20 CY 98.65 | $ 1,973.00 $ -
Solid Wall Polyvinyl Chioride (PVC) Sewer Pipe,

80 7-17 SDR-35, 8 inch Diam. 1700 LF 5520 | $ 93,840.00 $ -
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,

81 7-17 SDR-35, 10 inch Diam. 620 LF 56.53 | $§ 35,048.60 $ -
Solid Wall Polyvinyl Chioride (PVC) Sewer Pipe,

82 7-17 SDR-35, 12 inch Diam. 290 LF 63.84 | § 18,513.60 $ -
Solid Wall Polyvinyl Chicride (PVC) Sewer Pipe,

83 7-17 SDR-35, 15 inch Diam. 190 LF 66.12 | $ 12,562.80 $ -

84 7-17 Temporary Sewer Bypass 1 LS 2523488 | § 25,234.88 $ -

85 7-17 Sewer Television Inspection 2800 LF 28518 7.880.00 $ -

86 7-17 Remove Existing Sanitary Sewer 1460 LF 17.99{ 8% 26,265.40 $ -

87 7-17 Abandon Existing Sanitary Sewer 1800 LF 287 1% 5,166.00 $ -

6 inch Diam. PVC Side Sewer with 6 inch Diam.

88 7-18 PVC Cleanout 450 LF 7760 | $ 34,920.00 $ -
Schedule Subtotal $ 403,613.52 $ -
Applied Tax $ 38,343.28 $ -
SCHEDULE TOTAL $ 441,956.80 Non Responsive
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BID TABULATION

SCHEDULE SUMMARY

Project Name: CP0762, Les Gove Neighborhood Improvement Project-Phase 1

Schedule No.: C - Sanitary Sewer Improvement

Prepared by: City of Auburn

Bid Date: 4/7/09

ENGINEER'S ESTIMATE: $ 321,435.00

AVERAGE BID AMOUNT: $ 235,147.45

BID SPREAD AMOUNT: $ 121,427.00 BID Amount Spread $ Spread %
LOW BIDDER: Ceccanti, Inc $ 161,474.00 $ (159,961.00) -49.76%
Second Bidder: Northwest Cascade, inc $ 196,969.00 $ (124,466.00) -38.72%

Basic BID (Tax not Included)

R.L Alia Company $ 203,004.00
Ceccanti, Inc 3 161,474.00
Work Construction, LLC $ 216,220.00
RW Scoftt Construction $ 252,925.40
Scotty's General Construction $ 282,901.00
Shoreline Construction Company $ 240,630.00
SCI Infrastucture, Inc $ 272,278.90
Kar-Vel Construction $ 250,325.40
Johansen Excavating, inc $ 254.,040.00
Northwest Cascade, inc $ 196,969.00
DPK, Inc $ 255,854.20
Archer Construction, Inc $ 264,605.40
Interwest Development $ 302,558.00
Bedrock Construction $ 405,328.51
Construct Company, LLC $ 302,252.00
Dennis R. Craig Construction $ 403,613.52
Anthony Construction Co Non Responsive
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvements, Phase 1, Contract 09-01

Schedule: D - Water System Improvement
Prepared By: City of Auburn
Bid Date: 417109
Engineer's Estimate R.L Alia Company Ceccanti, Inc Work Construction, LLC
107 Williams Ave S 4116 Brookdale Rd. E 8525 152nd Ave NE
Renton, WA 98057 Tacoma, WA 98446 Redmond, WA 98052
Item | Sec.
No. No. |item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
89 1-04 [Minor Changes 1 Eq. Adj. 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00
90 2-09 |Shoring or Extra Excavation Class B 26670 SF 0.25]8% 6,667.50 0051% 1,333.50 0101 % 2,667.00 010 $ 2,667.00
91 7-08 |Pipe Foundation Material 340 TON 20.00 | § 6,800.00 500 (8% 1,700.00 10.00 { $ 3,400.00 13411 % 4,559.40
92 7-08 |Imported Pipe Bedding 550 TON 20.00 | § 11,000.00 500|% 2,750.00 10.00 | $ 5,500.00 13411 % 7,375.50
93 7-08 |Select Pipe Trench Backiill 1660 TON 19.00 | § 31,540.00 5.00 | $ 8,300.00 10.00 | $ 16,600.00 13411 8% 22,260.60
94 7-08 [Imported Pipe Trench Backfill 800 TON 18.00 | $ 14,400.00 6.00 [ $ 4,800.00 10.00 | $ 8,000.00 1341 (8% 10,728.00
95 7-08 1Controlied Density Fill (CDF) for Trench Backfill 30 cY 125.00 [ § 3,750.00 60.00 | $ 1,800.00 100.00 | $ 3,000.00 115.00 | $ 3,450.00
96 7-08 |Controlied Density Fill (CDF) for Filling Pipe 25 cY 200.00 | $ 5,000.00 100.00 | $ 2,500.00 110.00 | § 2,750.00 285.00 | § 7,375.00
97 7-09 |[Connect to Existing Water Main 16 EA 2,500.00 | $ 40,000.00 1,000.00 | § 16,000.00 450.00 | $ 7,200.00 710.00 | $ 11,360.00
Special Class 52 Ductile Iron Pipe for Water
98 7-09 [Main, 8 inch Diam. 6270 LF 45.00 | $ 282,150.00 250019 156,750.00 2400 | $ 150,480.00 2565 | % 160,825.50
Special Class 52 Ductile Iron Pipe for Water
99 7-09 |Main, 6 inch Diam. 75 LF 45.00 | $ 3,375.00 46.00 | $ 3,450.00 23.00|$ 1,725.00 31251 % 2,343.75
Special Class 52 Ductile Iron Pipe for Water
100 7-09 |Main, 4 inch Diam. 55 LF 45001 $ 2,475.00 46.00 | $ 2,530.00 22001 9% 1,210.00 2170 | $ 1,193.50
101 7-12 |Gate Valve, 6 inch Diam. 1 EA 700.00 | $ 700.00 200.00 | $ 200.00 600.00 { $ 600.00 655.00 [ § 655.00
102 7-12 {Gate Valve, 8 inch Diam. 32 EA 1,000.00 | $ 32,000.00 500.00 [ § 16,000.00 800.00 | $ 25,600.00 925.00 [ $ 29,600.00
103 7-14 |Hydrant Assembly 13 EA 4,250.00 | $ 55,250.00 1,500.00 | $ 19,500.00 3,000.00 | $ 39,000.00 3,905.00 | $ 50,765.00
104 7-15 |Water Service Connection, 1 inch Diam. 145 EA 1,200.00 | $ 174,000.00 500.00 | $ 72,500.00 840.00 | $ 121,800.00 825.00 | § 119,625.00
105 7-15 |Dual Water Service Connection, 1 inch Diam. 6 EA 1,600.00 | $ 9,600.00 800.00 | $ 4,800.00 1,100.00 | $ 6,600.00 1,255.00 | $ 7.530.00
106 7-15 |water Service Connection, 2 inch Diam. 1 EA 2,500.00 | § 2,500.00 800.00{ § 800.00 1,100.00 | $ 1,100.00 3,440.00 | § 3,440.00
107 7-15 |Water Service Relocation, 1 inch Diam. 4 EA 5,000.00 | $ 20,000.00 1,000.00 | $ 4,000.00 800.00 { $ 3,200.00 1,280.00 | § 5,120.00
Schedule Subtotal $ 721,207.50 $ 339,713.50 $ 420,432.00 $ 470,873.25
Applied Tax $ 68,514.71 $ 32,272.78 $ 39,941.04 $ 44,732.96
SCHEDULE TOTAL $ 789,722.21 $ 371,986.28 $ 460,373.04 $ 516,606.21
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvements, Phase 1, Contract 09-01

Schedule: D - Water System Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
RW Scott Construction Scotty's General Construction  |Shoreline Construction Company |SCI Infrastucture, Inc
4005 W Valley Hwy N, Suite A 20405 SE 344th St. PO Box 358 1508 Valentine Ave S
Auburn, WA 98001 Auburn, WA 98092 Woodinviile, WA 98072 Pacific, WA 98047
Item .
No. | Sec. No.|ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
89 1-04 |Minor Changes 1 Eq. Ad]. 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00
90 2-09 [Shoring or Extra Excavation Class B 26670 SF 0.10 [ $ 2,667.00 065($% 17,335.50 1001 $ 26,670.00 026|$ 6,934.20
91 7-08 [Pipe Foundation Material 340 TON 6.00 [ $ 2,040.00 28.001 9% 9,520.00 100418 340.00 13.50 | § 4,590.00
92 7-08 |imported Pipe Bedding 550 TON 1500 | $ 8,250.00 18.00 | $ 9,900.00 9.00 | % 4,950.00 140018 7,700.00
93 7-08 |Select Pipe Trench Backfill 1660 TON 1.001 % 1,660.00 18.00 | $ 29,880.00 10.00 [ $ 16,600.00 415 $ 6,889.00
94 7-08 |Imported Pipe Trench Backfill 800 TON 1001 $ 800.00 18.00 | % 14,400.00 7.00 (% 5,600.00 13.00 | § 10,400.00
95 7-08 |Controlled Density Fill (CDF) for Trench Backiill 30 CY 100.00 | $ 3,000.00 85.00 | $ 2,550.00 140.00 | $ 4,200.00 80.00 [ $ 2,400.00
96 7-08 |Controlled Density Fill (CDF) for Filling Pipe 25 cY 250.00 | $ 6,250.00 200.00{ $ 5,000.00 240.00 | $ 6,000.00 125.00 | $ 3,125.00
97 7-09 |[Connect to Existing Water Main 16 EA 1,000.00 | $ 16,000.00 500.00 | $ 8,000.00 2,000.00|$ 32,000.00 1,950.00 | $ 31,200.00
Special Class 52 Ductile tron Pipe for Water ,
98 7-09 [Main, 8 inch Diam. 6270 LF 29.20 | § - 183,084.00 20.00 | $ 125,400.00 34.00 [ $ 213,180.00 27.351% 171,484.50
Special Class 52 Ductile Iron Pipe for Water
99 7-09 |Main, 6 inch Diam. 75 LF 50.00 | $ 3,750.00 20.00{ $ 1,500.00 640013 4,800.00 31.00($ 2,325.00
Special Class 52 Ductile Iron Pipe for Water
100 7-09 |Main, 4 inch Diam. 55 LF 60.00{$ 3,300.00 18.00 | $ 990.00 32.00 | § 1,760.00 31001 8% 1,705.00
101 7-12 |Gate Valve, 6 inch Diam. 1 EA 800.00 { $ 800.00 723.00 [ $ 723.00 600.00 | $ 600.00 1,500.00 | $ 1,500.00
102 7-12 1Gate Valve, 8 inch Diam. 32 EA 1,000.00 | $ 32,000.00 926.00 | $ 29,632.00 900.00 | $ 28,800.00 1,500.00 | $ 48,000.00
103 7-14 |Hydrant Assembly 13 EA 4,000.00 | $ 52,000.00 3,600.00 | $ 46,800.00 3,600.00 | $ 46,800.00 3,400.00 | $ 44,200.00
104 7-15 |Water Service Connection, 1 inch Diam. 145 EA 1,035.00 | $ 150,075.00 1,300.00 | $ 188,500.00 1,000.00 | $ 145,000.00 8160018 118,175.00
105 7-15 {Dual Water Service Connection, 1 inch Diam. [} EA 1,400.00 { $ 8,400.00 1,800.00 | $ 10,800.00 1,600.00 | $ 9,600.00 840.00 | $ 5,040.00
106 7-15 |Water Service Connection, 2 inch Diam. 1 EA 2,900.00 | $ 2,900.00 3,200.00 | $ 3,200.00 3,000.00 | $ 3,000.00 6,000.00 | $ 6,000.00
107 7-15 |Water Service Relocation, 1 inch Diam. 4 EA 700.00 [ $ 2,800.00 1,660.00 | $ 6,640.00 1,000.00 | $ 4,000.00 700.00 | $ 2,800.00
Schedule Subtotal $ 499,776.00 $ 530,770.50 $ 573,800.00 $ 494,467.70
Applied Tax $ 47,478.72 $ 50,423.20 $ 54,520.50 $ 46,974.43
SCHEDULE TOTAL $ 547,254.72 $ 581,193.70 $ 628,420.50 $ 541,442.13
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvements, Phase 1, Contract 09-01

Schedule: D - Water System Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
: Kar-Vel Construction Johansen Excavating, Inc Northwest Cascade, Inc DPK, inc
PO Box 58275 PO Box 674 PO Box 73399 7829 S 206th St
Renton, WA 98058 Buckley, WA 98321 Puyallup, WA 98373 Kent, WA 98032
ftem Sec.
No. No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
89 1-04 [Minor Changes 1 Eq. Adj.{ 20,000.00]% 20,000.00 20,000.00 | $ 20,000.00 20,000.00 1 $ 20,000.00 20,000.00 | $ 20,000.00
90 2-09 |Shoring or Exira Excavation Class B 26670 SF 0.01[$ 266.70 1.00($ 26,670.00 010 $ 2,667.00 010 [ $ 2,667.00
91 7-08 |Pipe Foundation Material 340 TON 1.00 | $ 340.00 15.00 | $ 5,100.00 17.00 [ $ 5,780.00 2700 1% 9,180.00
92 7-08 {imported Pipe Bedding 550 TON 1400 | $ 7,700.00 15.00 | § 8,250.00 17001 $ 9,350.00 18.00 | $ 9,900.00
93 7-08 |Select Pipe Trench Backiill 1660 TON 14,00 | $ 23,240.00 15.00 | $ 24,900.00 17.00 | $ 28,220.00 17.00 | $ 28,220.00
94 7-08 |Imported Pipe Trench Backfill 800 TON 14.00 | $ 11,200.00 15.00 | § 12,000.00 17.00 | $ 13,600.00 0.01}8 8.00
95 7-08 |Controlied Density Fill (CDF) for Trench Backifill 30 CY 85.00 | $ 2,550.00 110.00 | $ 3,300.00 135.00 [ $ 4,050.00 80.00 1 $ 2,700.00
96 7-08 |Controlled Density Fill (CDF) for Filling Pipe 25 CcY 22500 [ $ 5,625.00 11000 $ 2,750.00 150.00 | $ 3,750.00 200.00 | $ 5,000.00
97 7-09 ]Connect to Existing Water Main 16 EA 2,000.00 [ $ 32,000.00 2,000.00 | $ 32,000.00 1,200.00 § $ 19,200.00 2,600.00 | $ 41,600.00
Special Class 52 Ductile Iron Pipe for Water
98 7-08 |Main, 8 inch Diam. 6270 LF 36.00 |9 225,720.00 32.00{% 200,640.00 2025 | $ 126,967.50 35.00 | $ 219,450.00
Special Class 52 Ductile Iron Pipe for Water
99 7-09 |Main, 6 inch Diam. 75 LF 40001 $ 3,000.00 30.00 | $ 2,250.00 24.00 [ $ 1,800.00 40.00 | § 3,000.00
Special Class 52 Ductile iron Pipe for Water
100 7-09 [Main, 4 inch Diam. 55 LF 38.001 % 2,090.00 28.00 | % 1.540.00 23001 % 1,265.00 3500 | % 1,925.00
101 7-12 1Gate Valve, 6 inch Diam. 1 EA 650.00 | $ 650.00 900.00 | $ 900.00 825.00 | $ 825.00 600.00 | $ 600.00
102 7-12 {Gate Valve, 8 inch Diam. 32 EA 950.00 [ $ 30,400.00 1,200.00 [ $ 38,400.00 1,125.00 | $ 36,000.00 800.00 | § 25,600.00
103 7-14 |Hydrant Assembly 13 EA 3,300.00 | $ 42,900.00 3,700.00 | § 48,100.00 3,800.00 | § 49,400.00 3,500.00 | $ 45,500.00
104 7-15 |water Service Connection, 1 inch Diam. 145 EA 1,200.00 | $ 174,000.00 1,050.00 | $ 162,250.00 635.00 | $ 92,075.00 900.00 { $ 130,500.00
105 7-15 |Dual Water Service Connection, 1 inch Diam. 8 EA 1,700.00 | $ 10,200.00 1,700.00 | $ 10,200.00 1,200.00 { $ 7,200.00 1,300.00 | $ 7,800.00
106 7-15 |Water Service Connection, 2 inch Diam. 1 EA 280000 | $ 2,800.00 2,600.00 | $ 2,600.00 2,200.00 | $ 2,200.00 2,700.00 | $ 2,700.00
107 7-15 {Water Service Relocation, 1 inch Diam. 4 EA 1,500.00 | § 6,000.00 1,400.00 | $ 5,600.00 635.00 | $ 2,540.00 1,000.00 { $ 4,000.00
Schedule Subtotal $ 600,681.70 $ 597,450.00 $ 426,889.50 $ 560,350.00
Applied Tax $ 57,064.76 $ 56,757.75 $ 40,554.50 $ 53,233.25
SCHEDULE TOTAL $ 657,746.46 $ 654,207.75 $ 467,444.00 $ 613,583.25
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvements, Phase 1, Contract 09-01

Schedule: D - Water System Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Archer Construction, Inc Interwest Development Bedrock Construction Construct Company, LLC
7855 S 206th St 28201 Hwy 410 E 11302 Burnham Drive NW 1621 Pease Ave
Kent, WA 88032 Buckley, WA 98321 Gig Harbor, WA 98332 Sumner, WA 98390
item | Sec.
No. No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
89 1-04 [Minor Changes 1 Eq. Adj.] 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00
920 2-09 |Shoring or Extra Excavation Class B 26670 SF 0.01[8 266.70 0408 10,668.00 00719 1,866.90 0.20 | $ 5,334.00
91 7-08 }Pipe Foundation Material 340 TON 24.00 |-$ 8,160.00 1540 | $ 5,236.00 1524 | § 5,181.60 12.00 { $ 4,080.00
92 7-08 |Imported Pipe Bedding 550 TON 20.00 | $ 11,000.00 11.00 | § 6,050.00 131118 7,210.50 19.00 [ $ 10,450.00
93 7-08 [Select Pipe Trench Backfill 1660 TON 18.00 [ § 29,880.00 11.00 | $ 18,260.00 1524 | $ 25,298.40 11.00 | $ 18,260.00
94 7-08 |Imported Pipe Trench Backfill 800 TON 15.00 | $ 12,000.00 9351 % 7,480.00 1524 | $ 12,192.00 11.00 | $ 8,800.00
95 7-08 |Controlled Density Fill (CDF) for Trench Backfill 30 CcY 110.00 | $ 3,300.00 93.50 | $ 2,805.00 11438 | § 3,431.40 90.00 | $ 2,700.00
96 7-08 |Controlled Density Fill (CDF) for Filling Pipe 25 cY 140.00 | $ 3,500.00 93.50 | $ 2,337.50 112.50 | $ 2,812.50 22000 [ $ 5,500.00
97 7-09 |[Connect to Existing Water Main 16 EA 1,800.00 | $ 28,800.00 3,400.00 | $ 54,400.00 1,039.84 | § 16,637.44 1,700.00 | $ 27,200.00
Special Class 52 Ductile Iron Pipe for Water
- 98 7-08 |Main, 8 inch Diam. ) 6270 LF 26.00 | $ 163,020.00 3015 [ $ 189,040.50 28.50 | $ 178,695.00 50.00 | $ 313,500.00
Special Class 52 Ductile Iron Pipe for Water
99 7-09 |Main, 6 inch Diam. 75 LF 30.00 | $ 2,250.00 39.00 [ $ 2,925.00 52.06 | § 3,904.50 62.00 | $ 4,650.00
Special Class 52 Ductile Iron Pipe for Water
100 7-09 |Main, 4 inch Diam. 55 LF 30.00 1% 1,650.00 38.00 [ $ 2,090.00 89.021 % 4,896.10 77.00 | $ 4,235.00
101 7-12 |Gate Valve, 6 inch Diam. 1 EA 700.00 | $ 700.00 1,100.00 | $ 1,100.00 936.89 | $ 936.89 750.00 | § 750.00
102 7-12 |Gate Valve, 8 inch Diam. 32 EA 950.00 | $ 30,400.00 1,500.00 | § 48,000.00 1,201651$ 38,452.80 1,000.00 | $ 32,000.00
103 7-14 Hydrant Assembly 13 EA 3,500.00 | $ 45,500.00 4,000.00 | $ 52,000.00 4,164.70 | $ 54,141.10 3,5600.00 [ $ 45,500.00
104 7-15 {Water Service Connection, 1 inch Diam. 145 EA 900.00 { $ 130,500.00 1,245.00 { $ 180,525.00 1,061.97 | $ 153,985.65 1,185.00 | $ 171,825.00
105 7-15 |Dual Water Service Connection, 1 inch Diam. 6 EA 1,200.00 | $ 7,200.00 1,875.00 | $ 11,250.00 2,037.43 | $ 12,224.58 1,430.00 | $ 8,580.00
106 7-15 |Water Service Connection, 2 inch Diam. 1 EA 1,800.00 | $ 1,800.00 2,800.00 | $ 2,800.00 2,338.58 | § 2,338.58 2,500.00 | § 2,500.00
107 7-15 |Water Service Relocation, 1 inch Diam. 4 EA 400.00 | $ 1,600.00 1,275.00 | § 5,100.00 1,631.56 | § 6,526.24 1,000.00 | $ 4,000.00
Schedule Subtotal $ 501,526.70 $ 622,067.00 $ 550,732.18 $ 689,864.00
Applied Tax $ 47,645.04 $ 59,096.37 $ 52,319.56 $ 65,537.08
SCHEDULE TOTAL $ 549,171.74 $ 681,163.37 $ 603,051.74 $ 755,401.08
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Bid Tabulation: CP0762, Les Gove Neighborhood Improvements, Phase 1, Contract 09-01

Schedule: D - Water System Improvement
Prepared By: City of Auburn
Bid Date: 4/7/09
Dennis R. Craig Construction Anthony Construction Co
PO Box 595 8110 7th Ave S
Redmond, WA Seattle, WA 98108
ltem No.] Sec. No. }ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price
89 1-04 Minor Changes 1 Eq. Adj. 20,000.00 | $ 20,000.00 $ -
90 2-08 Shoring or Extra Excavation Class B 26670 SF 05818 15,468.60 $ -
91 7-08 Pipe Foundation Material 340 TON 207319 7,048.20 $ -
92 7-08 Imported Pipe Bedding 550 TON 2073 1§ 11,401.50 $ -
93 7-08 Select Pipe Trench Backfill 1660 TON 2073 1% 34,411.80 $ -
94 7-08 Imported Pipe Trench Backfill 800 TON 2073 | § 16,584.00 $ -
95 7-08 Controlled Density Fill (CDF) for Trench Backfill 30 cY 76.87 | $ 2,306.10 $ -
96 7-08 Controlled Density Fill (CDF) for Filling Pipe 25 cY 97.09 | 2.427.25 $ -
97 7-09 Connect to Existing Water Main 16 EA 4,471.08 | § 71,537.28 $ -
Special Class 52 Ductile Iron Pipe for Water
98 7-09 Main, 8 inch Diam. 6270 LF 3469 1§ 217,506.30 $ -
Special Class 52 Ductile Iron Pipe for Water
99 7-09 Main, 6 inch Diam. 75 LF 3532 |98 2,649.00 $ -
Special Class 52 Ductile lron Pipe for Water
100 7-09 Main, 4 inch Diam. 55 LF 29.21 1% 1,606.55 $ -
101 7-12 Gate Valve, 6 inch Diam. 1 EA 1,652.76 | § 1,652.76 $ -
102 7-12 Gate Valve, 8 inch Diam. 32 EA 1,97430 | $ 63,177.60 $ -
103 7-14 Hydrant Assembly 13 EA 6,377.01 | $ 82,901.13 $ -
104 7-15 Water Service Connection, 1 inch Diam. 145 EA 77512 1% 112,392.40 $ -
105 7-15 Dual Water Service Connection, 1 inch Diam. 6 EA 1,378.93 | § 8,273.58 $ -
106 7-15 Water Service Connection, 2 inch Diam. 1 EA 2,476.58 | $ 2,476.58 3 -
107 7-15 Water Service Relocation, 1 inch Diam. 4 EA 746.15 | $ 2,984.60 $ -
Schedule Subtotal $ 676,805.23 $ -
Applied Tax $ 64,296.50 $ -
SCHEDULE TOTAL $ 741,101.73 Non Responsive
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BID TABULATION

SCHEDULE SUMMARY
Project Name: CP0762, Les Gove Neighborhood Improvement Project, Phase 1
Schedule No.: D - Water System Improvement
Prepared by: City of Auburn
Bid Date: 4/7/09
ENGINEER'S ESTIMATE: $ 721,207.50
AVERAGE BID AMOUNT: $ 501,391.29
BID SPREAD AMOUNT: $ 260,968.20 BID Amount Spread $ Spread %
LOW BIDDER: R.L Alia Company $ 339,713.50 $ (381,494.00) -52.90%
Second Bidder: Ceccanti, Inc $  420,432.00 $ (300,775.50) - -41.70%
Basic BID (Tax not Included)
R.L Alia Company $ 339,713.50
Ceccanti, inc 3 420,432.00
Work Construction, LLC 3 470,873.25
RW Scott Construction $ 499,776.00
Scotty's General Construction $ 530,770.50
Shoreline Construction Company $ 573,900.00
SCI Infrastucture, Inc $ 494,467.70
Kar-Vel Construction $ 600,681.70
Johansen Excavating, Inc $ - 597,450.00
Northwest Cascade, Inc $ 426,889.50
DPK, Inc $ 560,350.00
Archer Construction, Inc $ 501,526.70
interwest Development $ 622,067.00
Bedrock Construction $ 550,732.18
Construct Company, LLC $ 689,864.00
Dennis R. Craig Construction $ 676,805.23
Anthony Construction Co Non Responsive
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BID TABULATION

BID TOTALS SUMMARY

Project Name: CP0762, Les Gove Neighborhood Improvement Project, Phase 1

Prepared by: City of Auburn

Bid Date: 4/7/09

ENGINEER'S ESTIMATE: $  3,020,185.75

AVERAGE BASIC BID AMOUNT: $  2,289,319.65 _

BASIC BID SPREAD AMOUNT: $ 481,388.40 Basic BID Amount Spread $ Spread %
LOW BIDDER: R.L Alia Company $ 2,001,277.50 -$1,018,908.25 -33.74%
Second Bidder: Ceccanti, Inc $ 2,154,081.00 -$866,104.75 -28.68%

Basic BID (Tax not included) Total BID (Tax Included)

R.L Alia Company $ 2,001,277.50 $ 2,052,835.66
Ceccanti, Inc $ 2,154,081.00 $ 2,209,362.07
Work Construction, LLC $ 2,185,069.90 $ 2,250,343.76
RW Scott Construction $ 2,228,063.85 $ 2,299,570.48
Scotty's General Construction $ 2,295,888.00 $ 2,373,186.80
Shoreline Construction Company $ 2,314,502.00 $ 2,391,882.35
SCI Infrastucture, Inc $ 2,289,505.60 $ 2,362,346.53
Kar-Vel Construction $ 2,364,303.85 $ 2,445,149.52
Johansen Excavating, Inc $ 2,401,107.00 $ 2,481,998.55
Northwest Cascade, Inc $  2,466,051.50 $ 2,525,318.06
DPK, Inc $ 2,482,665.90 $ 2,560,205.30
Archer Construction, Inc $ 2,596,685.10 $ 2,669,467.65
interwest Development $ 2,586,118.00 $ 2,673,957.38
Bedrock Construction $ 2,622,666.03 $ 2,713,491.80
Construct Company, LLC $ 2,713,416.00 $ 2,807,667.02
Dennis R. Craig Construction $ 3,068,690.93 $ 3,171,330.71
Anthony Construction Co Non Responsive
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